
 

10-SW002A1

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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1.  Project: 215th Brigade Garrison - Delaram, Nimruz Province, Afghanistan.
2.  Purpose of this amendment is to change the bid schedule and specifications so that the steel required for the Arch-span buildings w ill be
 Government furnished instead of Contractor furnished.  Purpose is to also answ er bidder inquiry questions.  See Summary of Changes for specifics.
3.  The bid due date remains 22 June 2011 at 2:00pm (local time).
4.  Point of Contact for this amendment is Jefferey Ball at jefferey.a.ball@usace.army.mil.  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0005 

AMENDMENT 0005 SUMMARY OF CHANGES 
 
 

1. FAR Clause 52.211-18 has been removed. 

2. FAR Clause 52.245-1 has been added. 

3. Paragraph 2.1 (Control of Government Furnished Material) has been added to section 01060. 

4. Paragraph 1.11 (Government Furnished Material) has been added to Section 01010. 

5. Paragraph 2.51 (Estimated Arch Span Steel Required) has been deleted from Section 01010. 

6. Visitor Request Form for access to FOB Lindsey has been provided. 

7. A revised bid scheduled has been provided.  CLINs 0001AH and 0001AG have been removed.  

The steel needed for Arch-Span construction is now Government Furnished Material. 

8. Drawing set S09 – Storage Building, is provided.   

 
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
 
 
The following have been deleted:  
        BID SCHEDULE  
 
 
SECTION 00700 - CONTRACT CLAUSES  
 
 
 
The following have been added by full text:  
         
52.245-1     GOVERNMENT PROPERTY (AUG 2010) 
 
(a) Definitions. As used in this clause-- 
 
Acquisition cost means the cost to acquire a tangible capital asset including the purchase price of the asset and costs 
necessary to prepare the asset for use. Costs necessary to prepare the asset for use include the cost of placing the 
asset in location and bringing the asset to a condition necessary for normal or expected use. 
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Cannibalize means to remove parts from Government property for use or for installation on other Government 
property. 
 
Contractor-acquired property means property acquired, fabricated, or otherwise provided by the Contractor for 
performing a contract, and to which the Government has title. 
 
Contractor inventory means-- 
 
(1) Any property acquired by and in the possession of a Contractor or subcontractor under a contract for which title 
is vested in the Government and which exceeds the amounts needed to complete full performance under the entire 
contract; 
 
(2) Any property that the Government is obligated or has the option to take over under any type of contract, e.g., as a 
result either of any changes in the specifications or plans thereunder or of the termination of the contract (or 
subcontract thereunder), before completion of the work, for the convenience or at the option of the Government; and 
 
(3) Government-furnished property that exceeds the amounts needed to complete full performance under the entire 
contract. 
 
Contractor's managerial personnel means the Contractor's directors, officers, managers, superintendents, or 
equivalent representatives who have supervision or direction of— 
 
(1) All or substantially all of the Contractor's business; 
 
(2) All or substantially all of the Contractor's operation at any one plant or separate location; or 
 
(3) A separate and complete major industrial operation. 
 
Demilitarization means rendering a product unusable for, and not restorable to, the purpose for which it was 
designed or is customarily used. 
 
Discrepancies incident to shipment means any differences (e.g., count or condition) between the items documented 
to have been shipped and items actually received. 
 
Equipment means a tangible item that is functionally complete for its intended purpose, durable, nonexpendable, and 
needed for the performance of a contract. Equipment is not intended for sale, and does not ordinarily lose its identity 
or become a component part of another article when put into use. Equipment does not include material, real 
property, special test equipment or special tooling. 
 
Government-furnished property includes, but is not limited to, spares and property furnished for repair, 
maintenance, overhaul, or modification. Government-furnished property also includes contractor-acquired property 
if the contractor-acquired property is a deliverable under a cost contract when accepted by the Government for 
continued use under the contract. 
 
Government property means all property owned or leased by the Government. Government property includes both 
Government-furnished and Contractor-acquired property. Government property includes material, equipment, 
special tooling, special test equipment, and real property. Government property does not include intellectual 
property and software. 
 
Material means property that may be consumed or expended during the performance of a contract, component parts 
of a higher assembly, or items that lose their individual identity through incorporation into an end item. Material 
does not include equipment, special tooling and special test equipment or real property. 
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Nonseverable means property that cannot be removed after construction or installation without substantial loss of 
value or damage to the installed property or to the premises where installed. 
 
Precious metals means silver, gold, platinum, palladium, iridium, osmium, rhodium, and ruthenium. 
 
Property means all tangible property, both real and personal. 
 
Property Administrator means an authorized representative of the Contracting Officer appointed in accordance with 
agency procedures, responsible for administering the contract requirements and obligations relating to Government 
property in the possession of a Contractor. 
 
Property records means the records created and maintained by the contractor in support of its stewardship 
responsibilities for the management of Government property. 
 
Provide means to furnish, as in Government-furnished property, or to acquire, as in contractor-acquired property. 
 
Real property. See Federal Management Regulation 102-71.20 (41 CFR 102-71.20). 
 
Sensitive property means property potentially dangerous to the public safety or security if stolen, lost, or misplaced, 
or that shall be subject to exceptional physical security, protection, control, and accountability. Examples include 
weapons, ammunition, explosives, controlled substances, radioactive materials, hazardous materials or wastes, or 
precious metals. 
 
Surplus property means excess personal property not required by any Federal agency as determined by the 
Administrator of the General Services Administration (GSA). 
 
(b) Property management. (1) The Contractor shall have a system to manage (control, use, preserve, protect, repair 
and maintain) Government property in its possession. The system shall be adequate to satisfy the requirements of 
this clause. In doing so, the Contractor shall initiate and maintain the processes, systems, procedures, records, and 
methodologies necessary for effective control of Government property, consistent with voluntary consensus 
standards and/or industry-leading practices and standards for Government property management except where 
inconsistent with law or regulation. During the period of performance, the Contractor shall disclose any significant 
changes to their property management system to the Property Administrator prior to implementation. 
 
(2) he Contractor's responsibility extends from the initial acquisition and receipt of property, through stewardship, 
custody, and use until formally relieved of responsibility by authorized means, including delivery, consumption, 
expending, sale (as surplus property), or other disposition, or via a completed investigation, evaluation, and final 
determination for lost, stolen, damaged, or destroyed property. This requirement applies to all Government property 
under the Contractor's accountability, stewardship, possession or control, including its vendors or subcontractors 
(see paragraph (f)(1)(v) of this clause). 
 
(3) The Contractor shall include the requirements of this clause in all subcontracts under which Government 
property is acquired or furnished for subcontract performance. 
 
(c) Use of Government property.  
 
(1) The Contractor shall use Government property, either furnished or acquired under this contract, only for 
performing this contract, unless otherwise provided for in this contract or approved by the Contracting Officer. 
 
(2) Modifications or alterations of Government property are prohibited, unless they are-- 
 
(i) Reasonable and necessary due to the scope of work under this contract or its terms and conditions; 
 
(ii) Required for normal maintenance; or 
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(iii) Otherwise authorized by the Contracting Officer. 
 
(3) The Contractor shall not cannibalize Government property unless otherwise provided for in this contract or 
approved by the Contracting Officer. 
 
(d) Government-furnished property. (1) The Government shall deliver to the Contractor the Government-furnished 
property described in this contract. The Government shall furnish related data and information needed for the 
intended use of the property. The warranties of suitability of use and timely delivery of Government-furnished 
property do not apply to property acquired or fabricated by the Contractor as contractor-acquired property and 
subsequently transferred to another contract with this Contractor. 
 
(2) The delivery and/or performance dates specified in this contract are based upon the expectation that the 
Government-furnished property will be suitable for contract performance and will be delivered to the Contractor by 
the dates stated in the contract. 
 
(i) If the property is not delivered to the Contractor by the dates stated in the contract, the Contracting Officer shall, 
upon the Contractor's timely written request, consider an equitable adjustment to the contract. 
 
(ii) In the event property is received by the Contractor, or for Government-furnished property after receipt and 
installation, in a condition not suitable for its intended use, the Contracting Officer shall, upon the Contractor's 
timely written request, advise the Contractor on a course of action to remedy the problem. Such action may include 
repairing, replacing, modifying, returning, or otherwise disposing of the property at the Government's expense. 
Upon completion of the required action(s), the Contracting Officer shall consider an equitable adjustment to the 
contract (see also paragraph (f)(1)(ii)(A) of this clause). 
 
(iii) The Government may, at its option, furnish property in an ``as-is'' condition. The Contractor will be given the 
opportunity to inspect such property prior to the property being provided. In such cases, the Government makes no 
warranty with respect to the serviceability and/or suitability of the property for contract performance. Any repairs, 
replacement, and/or refurbishment shall be at the Contractor's expense. 
 
(3)(i) The Contracting Officer may by written notice, at any time-- 
 
(A) Increase or decrease the amount of Government-furnished property under this contract; 
 
(B) Substitute other Government-furnished property for the property previously furnished, to be furnished, or to be 
acquired by the Contractor for the Government under this contract; or 
 
(C) Withdraw authority to use property. 
 
(ii) Upon completion of any action(s) under aragraph (d)(3)(i) of this clause, and the Contractor's timely written 
request, the Contracting Officer shall consider an equitable adjustment to the contract. 
 
(e) Title to Government property. (1) The Government shall retain title to all Government-furnished property. Title 
to Government property shall not be affected by its incorporation into or attachment to any property not owned by 
the Government, nor shall Government property become a fixture or lose its identity as personal property by being 
attached to any real property. 
 
(2) Fixed-price contracts.  
 
(i) All Government-furnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (collectively referred to as ``Government property)'', are subject to the provisions 
of this clause. 
 
(ii) Title vests in the Government for all property acquired or fabricated by the Contractor in accordance with the 
financing provisions or other specific requirements for passage of title in the contract. Under fixed price type 
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contracts, in the absence of financing provisions or other specific requirements for passage of title in the contract, 
the Contractor retains title to all property acquired by the Contractor for use on the contract, except for property 
identified as a deliverable end item. If a deliverable item is to be retained by the Contractor for use after inspection 
and acceptance by the Government, it shall be made accountable to the contract through a contract modification 
listing the item as Government-furnished property. 
 
(iii) If this contract contains a provision directing the Contractor to purchase material for which the Government will 
reimburse the Contractor as a direct item of cost under this contract-- 
 
(A) Title to material purchased from a vendor shall pass to and vest in the Government upon the vendor's delivery of 
such material; and 
 
(B) Title to all other material shall pass to and vest in the Government upon-- 
 
(1) Issuance of the material for use in contract performance; 
 
(2) Commencement of processing of the material or its use in contract performance; or 
 
(3) Reimbursement of the cost of the material by the Government, whichever occurs first. 
 
(3) Title under Cost-Reimbursement or Time-and-Material Contracts or Cost-Reimbursable contract line items 
under Fixed-Price contracts. (i) Title to all property purchased by the Contractor for which the Contractor is entitled 
to be reimbursed as a direct item of cost under this contract shall pass to and vest in the Government upon the 
vendor's delivery of such property. 
 
(ii) Title to all other property, the cost of which is reimbursable to the Contractor, shall pass to and vest in the 
Government upon-- 
 
(A) Issuance of the property for use in contract performance; 
 
(B) Commencement of processing of the property for use in contract performance; or 
 
(C) Reimbursement of the cost of the property by the Government, whichever occurs first. 
 
(iii) All Government-furnished property and all property acquired by the Contractor, title to which vests in the 
Government under this paragraph (e)(3)(iii) (collectively referred to as ``Government property)'', are subject to the 
provisions of this clause. 
 
(f) Contractor plans and systems. (1) Contractors shall establish and implement property management plans, 
systems, and procedures at the contract, program, site or entity level to enable the following outcomes: 
 
(i) Acquisition of Property. The Contractor shall document that all property was acquired consistent with its 
engineering, production planning, and material control operations. 
 
(ii) Receipt of Government Property. The Contractor shall receive Government property (document the receipt), 
record the information necessary to meet the record requirements of paragraph (f)(1)(iii)(A)(1) through (5) of this 
clause, identify as Government owned in a manner appropriate to the type of property (e.g., stamp, tag, mark, or 
other identification), and manage any discrepancies incident to shipment. 
 
(A) Government-furnished property. The Contractor shall furnish a written statement to the Property Administrator 
containing all relevant facts, such as cause or condition and a recommended course(s) of action, if overages, 
shortages, or damages and/or other discrepancies are discovered upon receipt of Government-furnished property. 
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(B) Contractor-acquired property. The Contractor shall take all actions necessary to adjust for overages, shortages, 
damage and/or other discrepancies discovered upon receipt, in shipment of Contractor-acquired property from a 
vendor or supplier, so as to ensure the proper allocability and allowability of associated costs. 
 
(iii) Records of Government property. The Contractor shall create and maintain records of all Government property 
accountable to the contract, including Government-furnished and Contractor-acquired property. 
 
(A) Property records shall enable a complete, current, auditable record of all transactions and shall, unless otherwise 
approved by the Property Administrator, contain the following: 
 
(1) The name, part number and description, manufacturer, model number, and National Stock Number (if needed for 
additional item identification tracking and/or disposition). 
 
(2) Quantity received (or fabricated), issued, and balance-on-hand. 
 
(3) Unit acquisition cost. 
 
(4) Unique-item identifier or equivalent (if available and necessary for individual item tracking). 
 
(5) Unit of measure. 
 
(6) Accountable contract number or equivalent code designation. 
 
(7) Location. 
 
(8) Disposition. 
 
(9) Posting reference and date of transaction. 
 
(10) Date placed in service. 
 
(B) Use of a Receipt and Issue System for Government Material. When approved by the Property Administrator, the 
Contractor may maintain, in lieu of formal property records, a file of appropriately cross-referenced documents 
evidencing receipt, issue, and use of material that is issued for immediate consumption. 
 
(iv) Physical inventory. The Contractor shall periodically perform, record, and disclose physical inventory results. A 
final physical inventory shall be performed upon contract completion or termination. The Property Administrator 
may waive this final inventory requirement, depending on the circumstances (e.g., overall reliability of the 
Contractor's system or the property is to be transferred to a follow-on contract). 
 
(v) Subcontractor control.  
 
(A) The Contractor shall award subcontracts that clearly identify assets to be provided and shall ensure appropriate 
flow down of contract terms and conditions (e.g., extent of liability for loss, theft, damage or destruction of 
Government property). 
 
(B) The Contractor shall assure its subcontracts are properly administered and reviews are periodically performed to 
determine the adequacy of the subcontractor's property management system. 
 
(vi) Reports. The Contractor shall have a process to create and provide reports of discrepancies; loss, theft, damage 
or destruction; physical inventory results; audits and self-assessments; corrective actions; and other property related 
reports as directed by the Contracting Officer. 
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(A) Loss, theft, damage or destruction. Unless otherwise directed by the Property Administrator, the Contractor shall 
investigate and promptly furnish a written narrative of all incidents of loss, theft, damage or destruction to the 
property administrator as soon as the facts become known or when requested by the Government. 
 
(B) Such reports shall, at a minimum, contain the following information: 
 
(1) Date of incident (if known). 
 
(2) The name, commercial description, manufacturer, model number, and National Stock Number (if applicable). 
 
(3) Quantity. 
 
(4) Unique-item Identifier (if available). 
 
(5) Accountable Contract number. 
 
(6) A statement indicating current or future need. 
 
(7) Acquisition cost, or if applicable, estimated scrap proceeds, estimated repair or replacement costs. 
 
(8) All known interests in commingled property of which the Government property is a part. 
 
(9) Cause and corrective action taken or to be taken to prevent recurrence. 
 
(10) A statement that the Government will receive any reimbursement covering the loss, theft, damage or 
destruction in the event the Contractor was or will be reimbursed or compensated. 
 
(11) Copies of all supporting documentation. 
 
(12) Last known location. 
 
(13) A statement that the property did or did not contain sensitive or hazardous material, and if so, that the 
appropriate  
agencies were notified. 
 
(vii) Relief of stewardship responsibility. Unless the contract provides otherwise, the Contractor shall be relieved of 
stewardship responsibility for Government property when such property is-- 
 
(A) Consumed or expended, reasonably and properly, or otherwise accounted for, in the performance of the contract, 
including reasonable inventory adjustments of material as determined by the Property Administrator; or a Property 
Administrator granted relief of responsibility for loss, theft, damage or destruction of Government property; 
 
(B) Delivered or shipped from the Contractor's plant, under Government instructions, except when shipment is to a 
subcontractor or other location of the Contractor; or 
 
(C) Disposed of in accordance with paragraphs (j) and (k) of this clause. 
 
(viii) Utilizing Government property. (A) The Contractor shall utilize, consume, move, and store Government 
Property only as authorized under this contract. The Contractor shall promptly disclose and report Government 
property in its possession that is excess to contract performance. 
 
(B) Unless otherwise authorized in this contract or by the Property Administrator the Contractor shall not 
commingle Government material with material not owned by the Government. 
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(ix) Maintenance. The Contractor shall properly maintain Government property. The Contractor's maintenance 
program shall enable the identification, disclosure, and performance of normal and routine preventative maintenance 
and repair. The Contractor shall disclose and report to the Property Administrator the need for replacement and/or 
capital rehabilitation. 
 
(x) Property closeout. The Contractor shall promptly perform and report to the Property Administrator contract 
property closeout, to include reporting, investigating and securing closure of all loss, theft, damage or destruction 
cases; physically inventorying all property upon termination or completion of this contract; and disposing of items at 
the time they are determined to be excess to contractual needs. 
 
(2) The Contractor shall establish and maintain Government accounting source data, as may be required by this 
contract, particularly in the areas of recognition of acquisitions and dispositions of material and equipment. 
 
(3) The Contractor shall establish and maintain procedures necessary to assess its property management system 
effectiveness, and shall perform periodic internal reviews and audits. Significant findings and/or results of such 
reviews and audits pertaining to Government property shall be made available to the Property Administrator. 
 
(g) Systems analysis.  
 
(1) The Government shall have access to the Contractor's premises and all Government property, at reasonable 
times, for the purposes of reviewing, inspecting and evaluating the Contractor's property management plan(s), 
systems, procedures, records, and supporting documentation that pertains to Government property. This access 
includes all site locations and, with the Contractor's consent, all subcontractor premises. 
 
(2) Records of Government property shall be readily available to authorized Government personnel and shall be 
appropriately safeguarded. 
 
(3) Should it be determined by the Government that the Contractor's (or subcontractor's) property management 
practices are inadequate or not acceptable for the effective management and control of Government property under 
this contract, or present an undue risk to the Government, the Contractor shall prepare a corrective action plan when 
requested by the Property Administrator and take all necessary corrective actions as specified by the schedule within 
the corrective action plan. 
 
(h) Contractor Liability for Government Property.  
 
(1) Unless otherwise provided for in the contract, the Contractor shall not be liable for loss, theft, damage or 
destruction to the Government property furnished or acquired under this contract, except when any one of the 
following applies-- 
 
(i) The risk is covered by insurance or the Contractor is otherwise reimbursed (to the extent of such insurance or 
reimbursement). The allowability of insurance costs shall be determined in accordance with 31.205-19. 
 
(ii) The loss, theft, damage or destruction is the result of willful misconduct or lack of good faith on the part of the 
Contractor's managerial personnel. 
 
(iii) The Contracting Officer has, in writing, revoked the Government's assumption of risk for loss, theft, damage or 
destruction, due to a determination under paragraph (g) of this clause that the Contractor's property management 
practices are inadequate, and/or present an undue risk to the Government, and the Contractor failed to take timely 
corrective action. If the Contractor can establish by clear and convincing evidence that the loss, theft, damage or 
destruction of Government property occurred while the Contractor had adequate property management practices or 
the loss, theft, damage or destruction of Government property did not result from the Contractor's failure to maintain 
adequate property management practices, the Contractor shall not be held liable. 
 
(2) The Contractor shall take all reasonable actions necessary to protect the Government property from further loss, 
theft, damage or destruction. The Contractor shall separate the damaged and undamaged Government property, 
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place all the affected Government property in the best possible order, and take such other action as the Property 
Administrator directs.  
 
(3) The Contractor shall do nothing to prejudice the Government's rights to recover against third parties for any loss, 
theft, damage or destruction of Government property. 
 
(4) Upon the request of the Contracting Officer, the Contractor shall, at the Government’s expense, furnish to the 
Government all reasonable assistance and cooperation, including the prosecution of suit and the execution of 
instruments of assignment in favor of the Government in obtaining recovery.  
 
(i) Equitable adjustment. Equitable adjustments under this clause shall be made in accordance with the procedures 
(1) Any delay in delivery of Government-furnished property. 
 
(2) Delivery of Government-furnished property in a condition not suitable for its intended use. 
 
(3) An increase, decrease, or substitution of Government-furnished property. 
 
(4) Failure to repair or replace Government property for which the Government is responsible. 
 
(j) Contractor inventory disposal. Except as otherwise provided for in this contract, the Contractor shall not dispose 
of Contractor inventory until authorized to do so by the Plant Clearance Officer. 
 
(1) Scrap to which the Government has obtained title under paragraph (e) of this clause.  
 
(i) Contractor with an approved scrap procedure.  
 
(A) The Contractor may dispose of scrap resulting from production or testing under this contract without 
Government approval. However, if the scrap requires demilitarization or is sensitive property, the Contractor shall 
submit the scrap on an inventory disposal schedule. 
 
(B) For scrap from other than production or testing the Contractor may prepare scrap lists in lieu of inventory 
disposal schedules (provided such lists are consistent with the approved scrap procedures). 
 
(C) Inventory disposal schedules shall be submitted for all aircraft regardless of condition, flight safety critical 
aircraft parts, and scrap that-- 
 
(1) Requires demilitarization; 
 
(2) Is a classified item; 
 
(3) Is generated from classified items; 
 
(4) Contains hazardous materials or hazardous wastes; 
 
(5) Contains precious metals that are economically beneficial to recover; or 
 
(6) Is dangerous to the public health, safety, or welfare. 
 
(ii) Contractor without an approved scrap procedure. The Contractor shall submit an inventory disposal schedule for 
all scrap. The Contractor may not dispose of scrap resulting from production or testing under this contract without 
Government approval. 
 
(2) Predisposal requirements. (i) Once the Contractor determines that Contractor-acquired property is no longer 
needed for contract performance, the Contractor in the following order of priority— 
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(A) May contact the Contracting Officer if use of the property in the performance of other Government contracts is 
practical; 
 
(B) May purchase the property at the acquisition cost; or 
 
(C) Shall make reasonable efforts to return unused property to the appropriate supplier at fair market value (less, if 
applicable, a reasonable restocking fee that is consistent with the supplier's customary practices). 
 
(ii) The Contractor shall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not used in the 
performance of other Government contracts under paragraph (j)(2)(i)(A) of this clause, property that was not 
purchased under paragraph (j)(2)(i)(B) of this clause, and property that could not be returned to a supplier under 
paragraph (j)(2)(i)(C) of this clause. 
 
(3) Inventory disposal schedules. (i) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule, to 
identify-- 
 
(A) Government-furnished property that is no longer required for performance of this contract, provided the terms of 
another Government contract do not require the Government to furnish that property for performance of this 
contract; 
 
(B) Contractor-acquired property, to which the Government has obtained title under paragraph (e) of this clause, 
which is no longer required for performance of that contract; and 
 
(C) Termination inventory. 
 
(ii) The Contractor may annotate inventory disposal schedules to identify property the Contractor wishes to purchase 
from the Government. 
 
(iii) Unless the Plant Clearance Officer has agreed otherwise, or the contract requires electronic submission of 
inventory disposal schedules, the Contractor shall prepare separate inventory disposal schedules for-- 
 
(A) Special test equipment with commercial components; 
 
(B) Special test equipment without commercial components; 
 
(C) Printing equipment; 
 
(D) Information technology (e.g., computers, computer components, peripheral equipment, and related equipment); 
 
(E) Precious metals in raw or bulk form; 
 
(F) Nonnuclear hazardous materials or hazardous wastes; or 
 
(G) Nuclear materials or nuclear wastes. 
 
(iv) The Contractor shall provide the information required by FAR 52.245-1(f)(1)(iii) along with the following: 
 
(A) Any additional information that may facilitate understanding of the property's intended use. 
 
(B) For work-in-progress, the estimated percentage of completion. 
 
(C) For precious metals, the type of metal and estimated weight. 
 
(D) For hazardous material or property contaminated with hazardous material, the type of hazardous material. 
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(E) For metals in mill product form, the form, shape, treatment, hardness, temper, specification (commercial or 
Government) and dimensions (thickness, width and length). 
 
(v) Property with the same description, condition code, and reporting location may be grouped in a single line item. 
 
(vi) Scrap should be reported by ``lot'' along with metal content, estimated weight and estimated value. 
 
(4) Submission requirements. The Contractor shall submit inventory disposal schedules to the Plant Clearance 
Officer no later than-- 
 
(i) 30-days following the Contractor's determination that a Government property item is no longer required for 
performance of this contract; 
 
(ii) 60 days, or such longer period as may be approved by the Plant Clearance Officer, following completion of 
contract deliveries or performance; or 
 
(iii) 120 days, or such longer period as may be approved by the Termination Contracting Officer following contract 
termination in whole or in part. 
 
(5) Corrections. The Plant Clearance Officer may-- 
 
(i) Reject a schedule for cause (e.g., contains errors, determined to be inaccurate); and 
 
(ii) Require the Contractor to correct an inventory disposal schedule. 
 
(6) Postsubmission adjustments. The Contractor shall notify the Plant Clearance Officer at least 10 working days in 
advance of its intent to remove an item from an approved inventory disposal schedule. Upon approval of the Plant 
Clearance Officer, or upon expiration of the notice period, the Contractor may make the necessary adjustments to 
the inventory schedule. 
 
(7) Storage.  
 
(i) The Contractor shall store the property identified on an inventory disposal schedule pending receipt of disposal 
instructions. The Government's failure to furnish disposal instructions within 120 days following acceptance of an 
inventory disposal schedule may entitle the Contractor to an equitable adjustment for costs incurred to store such 
property on or after the 121\st\ day. 
 
(ii) The Contractor shall obtain the Plant Clearance Officer's approval to remove Government property from the 
premises where the property is currently located prior to receipt of final disposition instructions. If approval is 
granted, any costs incurred by the Contractor to transport or store the property shall not increase the price or fee of 
any Government contract. The storage area shall be appropriate for assuring the property's physical safety and 
suitability for use. Approval does not relieve the Contractor of any liability for such property under this contract. 
 
(8) Disposition instructions. (i) If the Government does not furnish disposition instructions to the Contractor within 
45 days following acceptance of a scrap list, the Contractor may dispose of the listed scrap in accordance with the 
Contractor's approved scrap procedures. 
 
(ii) The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of Contractor inventory as directed by 
the Plant Clearance Officer. Unless otherwise directed by the Contracting Officer or by the Plant Clearance Officer, 
the Contractor shall remove and destroy any markings identifying the property as U.S. Government-owned property 
prior to its disposal. 
 
(iii) The Contracting Officer may require the Contractor to demilitarize the property prior to shipment or disposal. In 
such cases, the Contractor may be entitled to an equitable adjustment under paragraph (i) of this clause. 
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(9) Disposal proceeds. As directed by the Contracting Officer, the Contractor shall credit the net proceeds from the 
disposal of Contractor inventory to the contract, or to the Treasury of the United States as miscellaneous receipts. 
 
(10) Subcontractor inventory disposal schedules. The Contractor shall require its Subcontractors to submit inventory 
disposal schedules to the Contractor in accordance with the requirements of paragraph (j)(4) of this clause. 
 
(k) Abandonment of Government property. (1) The Government shall not abandon sensitive Government property or 
termination inventory without the Contractor's written consent. 
 
(2) The Government, upon notice to the Contractor, may abandon any nonsensitive Government property in place, at 
which time all obligations of the Government regarding such property shall cease. 
 
(3) The Government has no obligation to restore or rehabilitate the Contractor's premises under any circumstances; 
however, if Government--furnished property is withdrawn or is unsuitable for the intended use, or if other 
Government property is substituted, then the equitable adjustment under paragraph (i) of this clause may properly 
include restoration or rehabilitation costs. 
 
(l) Communication. All communications under this clause shall be in writing. 
 
(m) Contracts outside the United States. If this contract is to be performed outside of the United States and its 
outlying areas, the words ``Government'' and ``Government-furnished'' (wherever they appear in this clause) shall be 
construed as ``United States Government'' and ``United States Government-furnished,'' respectively. 
 
(End of Clause) 
 
  
 
 
 
The following have been deleted:  
         
52.211-18  Variation in Estimated Quantity  APR 1984    
  
 
(End of Summary of Changes)  
 



SECTION 00010 
BIDDING SCHEDULE (AMENDMENT 0005) 

 
The Contractor shall provide a price for all items, including those labeled, “Optional Items.”  

ITEM DESCRIPTION TYPE OF 
CONSTRUCTION 

QTY UNIT Unit Price AMOUNT 

       
0001 GENERAL      

0001AA Mobilization/Demobilization  1 LS XXX $___________ 
       

0001AB Security  1 LS XXX $___________ 
       

0001AC Site Survey/Existing Conditions 
Map 

 
1 LS XXX $___________ 

       
0001AD A/E Design  1 LS XXX $___________ 

       
0001AE Geotechnical Investigation  1 LS XXX $___________ 

       
0001AF As-Built Drawings  1 LS XXX  

       
0002 FACILITIES  

    
0002AA Headquarters Buildings Arch-Span 6 EA $_________ $___________ 

       
0002AB Administration Buildings Arch-Span 4 EA $_________ $___________ 

       
0002AC Officers Barracks Arch-Span 6 EA $_________ $___________ 

       
0002AD NCO Barracks Arch-Span 11 EA $_________ $___________ 

       
0002AE Enlisted Barracks Arch-Span 20 EA $_________ $___________ 

       
0002AF Combination NCO/Enlisted  

Barracks 
Arch-Span 

3 EA $_________ $___________ 
       

0002AG Classroom Building Arch-Span 2 EA $_________ $___________ 
       

0002AH Fire Station Arch-Span 1 EA $_________ $___________ 
       

0002AJ Dining Facility Arch-Span 1 EA $_________ $___________ 
       

0002AK Vehicle Maintenance Facility Arch-Span 12 EA $_________ $___________ 
       

0002AL Troop Medical Center Arch-Span 1 EA $_________ $___________ 
       

0002AM Post Exchange Building Arch-Span 1 EA $_________ $___________ 
       

0002AN Training Building Arch-Span 7 EA $_________ $___________ 
       

0002AP Storage Building Arch-Span 10 EA $_________ $___________ 



       
0002AQ Small Latrine Building Arch-Span 17 EA $_________ $___________ 

       
0002AR Large Latrine Building Arch-Span 4 EA $_________ $___________ 

       
0002AS Fitness Center Building Arch-Span 1 EA $_________ $___________ 

       
0002AT DPW Building Arch-Span 1 EA $_________ $___________ 

       
0002AU Tactical Operations Building Arch-Span 1 EA $_________ $___________ 

       
0002AV Small Arms Building CMU 7 EA $_________ $___________ 

       
0002AW Detention Building CMU 1 EA $________ $___________ 

       
0002AX Waste Management Office 

Building 
CMU 

1 EA $________ $___________ 
       

0002AY POL Storage Building CMU 12 EA $________ $___________ 
       

0003 FORCE PROTECTION  
    

0003AA Perimeter Wall  1 LS XXX $___________ 
       

0003AB Guard Towers CMU 6 EA $________ $___________ 
       

0003AC Entry Control Point  1 LS XXX $___________ 
       

0003AD Personnel Bunkers  102 EA $________ $___________ 
       

0004 SITE DEVELOPMENT/ 
IMPROVEMENTS 

 

 

    
0004AA Site Grading and Stormwater 

Management 
 

1 LS XXX $___________ 
       

0004AB Water Distribution System  1 LS XXX $___________ 
       

0004AC Water Well  1 LS XXX $___________ 
       

0004AD Wastewater Collection System  1 LS XXX $___________ 
       

0004AE Wastewater Treatment Plant  1 LS XXX $___________ 
       

0004AF Waste Incinerator Facility  1 LS XXX $___________ 
       

0004AG Roads Network  1 LS XXX $___________ 
       

0004AH Concrete Sidewalks/Fire Lanes  1 LS XXX $___________ 
       

0004AJ Helicopter Pad  1 LS XXX $___________ 
       

0004AK Motor Pool Areas  1 LS XXX $___________ 
       



0004AL Trash Collection Points  22 EA $________ $___________ 
       

0004AM Parade Ground  1 LS XXX $___________ 
       

0004AN Flagpoles  1 LS XXX $___________ 
       

0004AP Vehicle Wash Racks  1 LS XXX $___________ 
       

0004AQ Ammunition Supply Point-ASP  1 LS XXX $___________ 
       

0004AR Vehicle Refueling Point/Expansion  1 LS XXX $___________ 
       

0004AS Electrical Distribution System  1 LS XXX $___________ 
       

0004AT Power Generation  1 LS XXX $___________ 
       

0004AU Communications System  1 LS XXX $___________ 
       

0004AV Loudspeaker and Alarm System  1 LS XXX $___________ 
       
       

0005 DBA INSURANCE  
    

0005AA DBA Insurance  1 LS XXX $___________ 
  

The amount listed by the offeror on this CLIN is the estimated DBA insurance premium (estimated payroll of the 
offeror and its subcontractors, multiplied by the applicable rate(s)).  The actual amount paid by the government 
under this CLIN will be based on the amount of the Rutherfoord invoice submitted by the offeror after contract 
award.  In the event of recalculation of the premium by CNA based on actual payroll amounts, the Contracting 
Officer will adjust this CLIN by contract modification to reflect actual premium amounts paid. 

0006 PERFORMANCE AND 
PAYMENT BONDS 

 

    
0006AA Reimbursement for Actual 

Performance and Payment Bonds 
Premiums 

 

1 LS XXX 
$___________ 
Not to Exceed 

 (see schedule note 11 of additional 
information) 

     

       
 TOTAL BASE BID ITEMS     $___________ 
       

0007 OPTIONAL BID ITEMS      
       

0007AA Well House and Water Well 
System 

 
1 LS XXX $___________ 

       
       
 TOTAL OPTIONAL BID 

ITEMS:  
 

   $___________ 
       
 

SCHEDULE TOTAL: 
 

   
 
$___________ 



 

SCHEDULE NOTES 

1. Offeror shall submit prices on all items.  Scope of work on each item is described in Section 01010.   

2. Only one contract for the entire schedule will be awarded under this solicitation.  This project will be 
awarded as a single contract.   

3. Costs associated with this project shall include design and construction costs, site development, and utility 
installation. 

4. A/E Design DEFINITION: Design costs shall consist of design analysis, drawings, and specifications for 
all facilities where a standard design has not been provided by the Government. 

5. EVALUATION OF OPTIONS: The award will be made to the lowest, responsive and responsible bidder.  
For pricing purposes the Government will evaluate both the Base Proposals and Option Proposals.  The 
Government is not obligated to exercise the options. 

7. EXERCISE OF OPTIONAL BID ITEMS: Optional bid items (if any) may, at the option of the 
Government, be exercised at any time within 180 calendar days after receipt of the notice to proceed or no 
longer than 30 days after the work under bid item “0004AC Water Well” is complete.   

8. ORDER of WORK: See Section 00150    
 

9. PERIOD OF PERFORMANCE AND LIQUIDATED DAMAGES:  See Section 00150 for performance 
schedule.  Period of performance is defined as the number of calendar days from receipt of notice to 
proceed.  The Period of performance will not be extended if optional items are exercised.  Liquidated 
Damages are included in this contract.  See FAR Clause 52.211-12.  

10. Est. DEFINITION: Quantity stated in the bid schedule is an estimated quantity and could vary. Refer to 
FAR Clause 52.211-18 (Variation in Estimated Quantity).  

11.  Notwithstanding the Contract Clause entitled “Payments Under Fixed-Price Construction Contracts,” the 
Contractor shall not be reimbursed an amount which exceeds the dollar amount set forth in bid item 0006. 

12. Abbreviations: 

EA = Each 
LS = Lump Sum 
Est. = Estimated Quantity 

-END OF SECTION- 
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SECTION 01010 

SCOPE OF WORK 

1. GENERAL 

The project consists of the design and construction of an Afghan National Army Garrison for the 2rd Brigade, 215th 
Corps at Camp Delaram I, Nimruz Province, Afghanistan. The garrison project is an expansion of the existing 
facilities to include additional GSU facilities, CS Kandak, CSS Kandak, three (3) Infantry Kandaks, Transient 
Kandak, MP Company and other common facilities for the brigade including all support facilities, utilities and 
infrastructure as applicable.   

The project includes buildings and facilities that shall be designed and constructed using design-build K-Span type 
construction methods according to the standard construction drawings located in the Appendix A and standard 
drawings for facilities CMU type construction located in Appendix B of this Invitation For Bid (IFB).  The project is 
defined as the design, materials, labor, and equipment to construct buildings, roads, utilities, and other infrastructure 
to accommodate a garrison with a design-end population of approximately 4,300 personnel.   

The Contractor may be required to coordinate the efforts required under this contract with at least one other 
contractor at the site. Such coordination is required as part of this contract.  The coordination effort may be 
significant and may include such tasks as the exchange of information with other contractors such as design data, 
drawings, calculations, and technical information.  Additionally, it may be necessary for the contractor to conduct 
meetings, hold teleconferences, and prepare the submittal of additional information to the Contracting Officer (KO) 
that demonstrates the coordination and integration of new work with existing and future work of other contractors.  
All coordination shall be in agreement with the KO and approved prior to the commencement of any work. 

1.1 ENGLISH LANGUAGE REQUIREMENT  

All information shall be presented in English.  The Contractor shall have a minimum of one English-speaking 
representative to communicate with the COR at all times when work is in progress. 

1.2 CQM TRAINING REQUIREMENT 

The Contractor’s Quality Control (QC) Manager is required to have completed the U.S. Army Corps of Engineers 
(USACE) Construction Quality Management (CQM) course, or equivalent as soon as the class is available.  The 
CQM course will be offered periodically by the USACE Afghanistan Engineer District (AES).  Additional approved 
CQM courses include those offered by the Commercial Technical Training Center (in Jalalabad) and the Champion 
Technical Training Center (in Kabul).  The Quality Assurance Branch of the AES can provide information related to 
AES offerings of the CQM course, as well as contact information for training centers.  Alternative CQM courses, 
other than those mentioned above, must be approved by the Quality Assurance Branch. 

The Contractor’s quality control plan, as defined in USACE Guide Specification 01451, entitled “Contractor Quality 
Control”, shall include “The name, qualifications (in resume format), duties, responsibilities, and authorities of each 
person assigned a CQC function.”  For the QC Manager, qualifications must include a certificate demonstrating 
completion of an approved CQM course. 

1.3 SUBMITTALS REQUIREMENTS 

Submittals and a Submittal Register are required as specified in Section 01335 of the Basic Contract. 

1.4 COST ESTIMATE REQUIREMENTS 

The Contractor shall prepare a parametric construction cost estimate for AES data collection purposes.  The 
Contractor shall prepare a thorough, well-supported, estimate reflecting the final design features, construction 
schedule, conditions, and any construction Prioritizing requirements.  The cost estimate shall be submitted as part of 
the final design submittal. 
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1.5 LOCATION 

All work under this task order is for the expansion of the ANA 215th Brigade Garrison in Nimruz Province, 
Afghanistan.  The approximate geographical location of the project is: 

Longitude: 64.443470 E   

Latitude: 32.152960 N 

The approximate coordinates of the limits of work for the Brigade Garrison Compound in MRGS Coordinates 
beginning with the corner property the closest to the main ECP and going counter-clockwise, are as follows:  
 
Corner 1:  41S NR 4231956977 

Corner 2:  41S NR 4231957852 

Corner 3: 41S NR 4178757857 

Corner 4: 41S NR 4113257784 

Corner 5: 41S NR 4125857502 

Corner 6: 41S NR 4148557341 

Corner 7: 41S NR 4170757298 

Corner 8: 41S NR 4171457132 

This information is also indicated in the Concept Plan in the Appendix. 

1.6 UNEXPLODED ORDINANCE (UXO)/ MINES 

1.6.1 UXO REMOVAL AND CLEARANCE 

The Contractor is not responsible for the clearance or removal of mines and unexploded ordnance (UXO) from the 
site prior to the commencement of construction.  No construction activities are to be conducted without review of 
the written clearance certification for the site.  If sub-surface construction activities will be performed on this site the 
clearance certification must state that the clearance depth was conducted to a minimum depth of 1 m.   

NOTE 1: For previous UXO/mine information, and a copy of the clearance certification the following points of 
contact from the UN Mine Action Center (MAC) of Afghanistan are provided:  

Mohammad Sediq, Chief of Operations,  
Email: sediq@unmaca.org  
Cell: +93 070 295207  

Hansie Heymans, Chief Information Officer,  
Email: hansie@unmaca.org  
Cell: +93 070 294286  

UXO Safety/ Demining COR, USACE 
tan.uxo.demining.safety@usace.army.mil, Comm: 540-667-2127 

NOTE 2:  The Contractor should be aware that many areas previously demined may have only been cleared to a 
depth of 13 cm for humanitarian purposes.  If construction will take place, a minimum of 1 meter in depth is 
mandatory. 

It is the responsibility of the Contractor to be aware of the risk of encountering UXO/mines and to take all actions 
necessary to assure a safe work area to perform the requirements of this contract.   The Contractor assumes the risk 
of any and all personal injury, property damage or other liability arising out of or resulting from any Contractor 
action taken hereunder.  The Contractor and its subcontractors may not handle, work with, move, transport, render 
safe, or disarm any UXO/mine, unless they have appropriate accreditations from the MAC. 

 

mailto:tan.uxo.demining.safety@usace.army.mil�
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If a UXO/mine is encountered during project construction, the Contractor shall immediately stop work in the 
affected area, safely mark the area of the UXO/Mine and immediately notify the Contracting Officer, COR or the 
Government Construction Representative.  UXO/Mine disposal will not be the responsibility of the Contractor 
unless the area exceeds the 1 meter clearance depth of the original clearance certificate. 

1.7 LIFE SAFETY 

The facilities shall comply with all other safety requirements as required within references, unless otherwise noted.  
A fire sprinkler system is not required.  The Contractor shall equip buildings with wall-mounted CO2 fire 
extinguishers at a 1:100 SM density (minimum).  Exit signs shall be placed above doors opening to the exterior and 
labeled in English, Dari, and Pashto.  The Contractor shall install hardwired smoke detectors to provide local alarm 
only.  Install carbon monoxide (CO) monitors in large occupancy areas, sleeping areas, and enclosed facilities.  
These CO monitors/alarms shall be hardwired for reliability and to prevent pilferage.  For other requirements, refer 
to Section 01015. 

1.8 LIGHTING 

General lighting shall be provided for each building type and function within each building, in accordance with the 
standard drawings.   Exterior lighting shall be high intensity discharge luminaires on 10 meter high minimum spun 
aluminum or galvanized steel poles in locations specified below. 

1.9 HEATING, VENTILATION, AND AIR CONDITIONING (HVAC) 

Environmental control of the facilities shall be installed per the standard drawings. 

1.10 GENERAL REQUIREMENTS FOR FACILITIES 

All requirements set forth in the Scope of Work (01010), but not included in the Technical Requirements (01015), 
shall be considered as set forth in both and vice versa.  

In general, this project consists of designing and constructing facilities as described in this Section, the Concept 
Plan, Arch-Span type standard building designs attached in Appendix A, standard building designs attached in 
Appendix B and per the technical requirements in Section 01015.  All standard construction amenities such as 
underground utilities, site grading, plumbing, heating, electrical, etc. shall be implied as a design and construction 
requirement. 

All construction of the Standard Building designs identified in Appendix A and B of this IFB shall be in strict 
accordance with the plans and specification furnished, with no changes made to any feature of work shown in these 
design drawings and specifications, unless otherwise specified. 

The Contractor shall match existing on-site architectural materials and colors.  All construction shall be done in the 
same style and paint schemes as existing buildings, respective of sustainable construction and design except as 
indicated, and as approved by the KO.   

Construction shall provide for institutional (detention) grade vandal-resistant fixtures and valves in showers, toilets, 
and lavatories.  All toilets shall be eastern style and shall face north or south.   

The Contractor shall provide at all exterior doors at all buildings, boot scrapers for boot cleaning.  

Barracks shall be spaced as far apart from each other as possible given the final site design configuration, as to 
minimize sound propagation and to increase privacy. 

All other design work not specifically identified in this IFB shall be the responsibility of the Contractor and it shall 
be submitted for review in accordance with Section 01335 of this IFB. 
 
The work within this contract shall be designed and constructed in accordance with the current International 
Building Code (IBC), Life Safety Codes (NFPA-101), Force Protection and security standards. 
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1.11 GOVERNMENT FURNISHED MATERIAL (GFM) 

The Government shall supply rolled steel for the construction of the Arch-Span buildings to the Contractor.  A list of 
the Government Furnished Materials that are available for Contractor’s use is listed in Table 1 below.   

 

Table 1 Government Furnished Arch Span Steel  

Steel Required (# of Rolls) 
Estimated Acquisition 

Cost 

300M x 600mm x 1mm (4,600 lbs/roll) 817 $3,634,016 

180M x 900mm x 1.5mm (4,800 lbs/roll) 380 $554,040 

 

The Contractor shall refer to Section 01060 for further information concerning the processes and responsibilities of 
the Contractor concerning the Government Furnished Material.  The above estimated acquisition cost is applicable 
to accounting for Government-furnished property.  This cost shall not be included by the Contractor in the bid price. 

2. SUMMARY OF WORK 

2.1 GENERAL 

2.2 MOBILIZATION / DEMOBILIZATION 

Mobilization and Demobilization shall consist of all labor, equipment, supplies and facilities required to stage all 
equipment and facilities needed for construction of this project.  See Contract Clauses for more information. 
 
The Contractor shall install temporary access points and roads, temporary parking, construction lay-down areas, and 
foot paths with compacted base, appropriately graded for drainage, and cover with a well graded, crushed stone 
aggregate surface capable of withstanding the anticipated construction traffic.  At a minimum, the Contractor shall 
place 50 mm of crushed, well-graded, and compacted aggregate over areas to be used for drainage, pedestrian 
circulation (not including foot paths), and/or dust control.   

Portable latrines:  During construction, the Contractor shall furnish and install portable latrine units in locations as 
required.  Portable latrines shall be a mix of western and eastern style units.  Mix shall be determined by Contracting 
Officer. 
 
Portable lavatories:  During construction, the Contractor shall furnish and install hand wash units in locations as 
required.  Hand wash units shall each include four (4) wash units.  Each wash unit shall consist of a basin, foot 
controlled wash water dispenser, hand soap dispenser, and towel dispenser. 

2.3 SECURITY 

Security is critical to construction in Afghanistan, especially on roads and remote areas away from Coalition Force 
bases.  The Contractor must have an appropriate amount of security/protection to match the threat in the project area 
and along the supply routes.  A detailed security plan in accordance with Section 01040 SECURITY shall be 
approved by the Government before construction notice to proceed.  
 
The Contractor shall be responsible for physical security of all materials, supplies, and equipment of every 
description, including property which may be Government-furnished or owned, for all areas occupied jointly by the 
Contractor and the Government, as well as for all work performed.  

2.4 SITE SURVEY / EXISTING CONDITIONS MAP 

The site survey and existing conditions map shall consist of all labor, equipment and supplies necessary to produce 
the topographical data in accordance with the requirements specified in Sections 01015 and 01335. 
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2.5 A/E DESIGN 

The Contractor shall design all components/aspects of this project not provided with a design by the Government. 
All drawings shall be submitted in accordance with the requirements specified in Section 01335 and 01780A. 

2.6 MASTER PLANNING 

The Concept Plan attached in Appendix A is for conceptual purposes only.  The Contractor shall prepare a site 
Master Plan based on information contained in this Invitation For Bid (IFB).  The Contractor shall submit the site 
Master Plan for review within 21 days from the Notice to Proceed (NTP).  The Contractor shall participate in a 
Master Plan design charrette that shall be conducted at the Corps of Engineers Kandahar Area Office at Kandahar 
Airfield.  If necessary, the Contractor shall modify and implement changes to the Master Plan based on the 
information gathered during the design charrette process.  The final site Master Plan shall be developed by the 
Contractor and shall include all buildings, facilities and features and must be coordinated with the requirements of 
this contract. 

Current site conditions are only partially indicated in the Concept Site Plan.  The Contractor is responsible to 
identify all buildings, facilities and site features by construction priority following the Construction Priorities 
Schedule, Table 10-1. 

The Contactor must verify all space requirements and code compliance in accordance of Section and Section 01015 
of this contract.  The Master Plan shall be site-specific and it shall include the location of all temporary structures 
such as the construction office/storage containers and lay-down and construction debris removal areas.  The 
Contractor shall indicate all other site features on the Master Plan regardless of whether they are indicated on the 
Government supplied Concept Plan or not.  The Contractor shall include all information pertinent to this project into 
the Master Plan to achieve a complete design in accordance with the requirements of this contract. 

2.7 GEOTECHNICAL INVESTIGATION 

Existing geotechnical information is not available at the project site. Any site-specific geotechnical data required to 
develop foundations, fill at elevated slabs, materials, earthwork, and other geotechnical related design and 
construction activities for this project shall be the Contractor’s responsibility. 

Foundations, including sub-grade, are based on an assumed soil bearing capacity for standard building designs.  
Design and construct foundations for standard designs and design build facilities based on recommendations from 
subsurface geotechnical investigation required herein.  All labor, equipment and supplies necessary to conduct a 
subsurface geotechnical investigation shall be considered a part of the geotechnical report, in accordance with the 
requirements specified in Section 01015. 

The geotechnical report shall contain the results of a geotechnical investigation conducted in accordance with the 
requirements specified in Section 01015.  All labor, equipment and supplies necessary to conduct a subsurface 
geotechnical investigation shall be considered a part of the subsurface geotechnical report.   

2.8 AS-BUILT DRAWINGS 

The Contractor shall provide the Government with complete As-built drawings at the conclusion of the project. As-
built drawings shall consist of all labor, equipment, and all supplies needed to produce design records, documents 
and drawings in accordance with the requirements specified in Section 01335 and 01780A.   

As-Build drawings shall be maintained at the project site and updated at the time the definable feature of work is 
constructed.  As-built survey records recorded before the feature is covered or enclosed following inspection by the 
Government as required by the COR.   

As-built marked-up drawings shall be available and updated as work progresses by the general contractor.  The 
comprehensive drawings shall be in one location available to the government.  As-build drawings shall be 
maintained in a clean, legible condition with all contract modifications included. 



01010 - 6 
 

2.9 FACILITIES 

2.9.1 HEADQUARTERS BUILDINGS 

The Contractor shall construct six (6) Arch-Span Headquarter buildings per the standard construction drawings 
attached in the Appendix A titled “AD22-Headquarters Building”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

2.9.2 ADMINISTRATION BUILDINGS 

The Contractor shall construct four (4) Arch-Span Administration buildings per the standard construction drawings 
attached in the Appendix A titled “AD23-Admin Building”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

2.9.3 OFFICERS BARACKS 

The Contractor shall construct six (6) Arch-Span Officers Barracks per the standard construction drawings attached 
in the Appendix A titled “B-19-Officers Barracks-Large”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

The Contractor shall construct two (2) 5.0 m long Clothesline units at each barrack per the standard detail titled 
“Clothesline” in Appendix B.  

2.9.4 NCO BARRACKS 

The Contractor shall construct eleven (11) Arch-Span NCO Barracks per the standard construction drawings 
attached in the Appendix A titled “B21-NCO Barracks-Large”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.   

The Contractor shall construct two (2) 5.0 m long Clothesline units at each barrack per the standard detail titled 
“Clothesline” in Appendix B.     

2.9.5 ENLISTED BARRACKS 

The Contractor shall construct twenty (20) Arch-Span Enlisted Barracks per the standard construction drawings 
attached in the Appendix A titled “B-24-Enlisted Barracks”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    
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The Contractor shall construct two (2) 5.0 m long Clothesline units at each barrack per the standard detail titled 
“Clothesline” in Appendix B.  

2.9.6 COMBINATION NCO / ENLISTED BARRACKS 

The Contractor shall construct three (3) Arch-Span Combination NCO/Enlisted Barracks per the standard 
construction drawings attached in the Appendix A titled “B23-Combination NCO/Enlisted Barracks”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

The Contractor shall construct two (2) 5.0 m long Clothesline units at each barrack per the standard detail titled 
“Clothesline” in Appendix B.   

2.9.7 CLASSROOM BUILDING 

The Contractor shall construct two (2) Arch-Span Arch-Span Classroom Buildings per the standard construction 
drawings attached in the Appendix A titled “CL08-Classroom Building”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

2.9.8 FIRE STATION 

The Contractor shall construct one (1) Arch-Span Fire Station Building per the standard construction drawings 
attached in the Appendix A titled “MS05-Fire Station (2-Bay)”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

2.9.9 DINING FACILITY  

The Contractor shall construct one (1) Arch-Span Dining Facility Building per the standard construction drawings 
attached in the Appendix A titled “D-10-DFAC-Large”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

The DFAC shall also include, as a minimum, the following: 

a. A service area in support of the DFAC building.  The service area shall be surrounded with a 3 m high 
chain link fence with Y-channel and triple strand concertina wire and one (1) lockable double swing arm 
vehicle gate and two (2) lockable personnel gates.  Construct the fence and gates per the standard design 
drawings in the Appendix.   

b. The service area shall be able to accommodate propane storage, wood storage area, and storage areas, area 
for the future location of trailers, and maneuver area.  The service areas shall be surfaced with 100 mm 
thick aggregate paving. 

c. A covered wood storage area shall be constructed in close proximity to the wood stoves and be fenced. 
d. For a 30-day supply of fuel, provide four (4) bottles per cook stove.  The Contractor shall provide a full 

supply of fuel to the tanks at the time of turnover to the Government. 
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2.9.10 VEHICLE MAINTENANCE FACILITY 

The Contractor shall construct twelve (12) Arch-Span Vehicle Maintenance Facility Buildings per the standard 
construction drawings attached in the Appendix A titled “VM-09-Vehicle Maintenance Building”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

Additionally each vehicle maintenance facility shall have the following: 

a. There shall be a concrete hardstand apron outside all garage doors at a minimum 10 m width.  Concrete 
hardstand apron shall support a minimum loading of a 3-axle, 30,000 kg vehicle without failing.  There shall be 
at least 18 m clear distance around the vehicle maintenance building before any parking or between any other 
facilities.  

b. Emergency eye-wash stations shall be provided for each building or for every two (2) maintenance bays, as 
applicable. 

c. Battery rooms shall have emergency eyewash stations and one (1) acid resistant sink. 
d. An overhead vehicle tailpipe exhaust removal system shall be provided.  The location of the system shall be 

coordinated so that it does not interfere with vehicle access. 
e. An air compressor shall be located outside and to the rear of the building under a canopy and enclosed in a 

security with gate.  

2.9.11 TROOP MEDICAL CENTER 

The Contractor shall construct one (1) Arch-Span Troop Medical Center Building per the standard construction 
drawings attached in the Appendix A titled “MS07-Medical Clinic-Large”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

2.9.12 POST EXCHANGE BUILDING  

The Contractor shall construct one (1) Arch-Span Post Exchange Building per the standard construction drawings 
attached in the Appendix A titled “MS09-Post Exchange Building”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

2.9.13 TRAINING BUILDING 

The Contractor shall construct seven (7) Arch-Span Training Buildings per the standard construction drawings 
attached in the Appendix A titled “CL07-Training Building””. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

2.9.14 STORAGE BUILDING 

The Contractor shall construct ten (10) Arch-Span Storage Buildings per the standard construction drawings 
attached in the Appendix A titled “S09-Storage Building”. 
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The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

2.9.15 SMALL LATRINE BUILDING 

The Contractor shall construct seventeen (17) Arch-Span Small Latrine Buildings per the standard construction 
drawings attached in the Appendix A titled “L05-Latrine-Small”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.  All toilets shall be Eastern Style and shall face North–South. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.    

2.9.16 LARGE LATRINE BUILDING 

The Contractor shall construct four (4) Arch-Span Large Latrine Buildings per the standard construction drawings 
attached in the Appendix A titled “L04-Latrine-Large”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site. All toilets shall be Eastern Style and shall face North–South.  

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  

The Contractor shall construct two (2) 5.0 m long Clothesline units at each Large Latrine per the standard detail 
titled “Clothesline” in Appendix B.     

2.9.17 FITNESS CENTER BUILDING 

The Contractor shall construct one (1) Arch-Span Fitness Center Building per the standard construction drawings 
attached in the Appendix A titled “MS10-MWR Building”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  

2.9.18 DPW BUILDING 

The Contractor shall construct one (1) Arch-Span DPW Building per the standard construction drawings attached in 
the Appendix A titled “MS06-DPW Building”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  

2.9.19 TACTICAL OPERATIONS CENTER 

The Contractor shall construct one (1) Arch-Span Tactical Operations Center Building per the standard construction 
drawings attached in the Appendix A titled “AD24-Tactical Operations Center”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  
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2.9.20 SMALL ARMS STORAGE BUILDING 

The Contractor shall construct seven (7) CMU Small Arms Storage Buildings per the standard construction 
drawings attached in the Appendix B titled “Small Arms Storage”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  

Each Arms Storage Building shall include the following: 

a. Provide wooden racks for storing long-arm weapons vertically. Racks shall not be furnished with locking 
bars. 

b. The facility will be enclosed with a 3.0 m high fence and a secure entranceway. 

2.9.21 DETENTION BUILDING 

The Contractor shall construct one (1) CMU Detention Building per the standard construction drawings attached in 
the Appendix B titled “Detention Center”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  

The Detention Center shall be fenced by a 3.0 m high chain link fence with Y-channel and triple strand concertina 
wire at top.  Provide one (1) lockable personnel gate.  Construct the fence and gates per the standard design 
drawings in the Appendix and Section 01015.   

One hundred millimeter thick crushed aggregate shall be placed inside the fenced area.   

2.9.22 WASTE MANAGEMENT OFFICE BUILDING 

The Contractor shall design and construct one (1) CMU Waste Management Office Building per the concept 
drawings attached in the Appendix B titled “Waste Management Office”.  The Waste Management Office shall be 
of CMU type construction. 

The Contractor shall refer to the Concept Plan and the drawing titled “Waste Management Complex” for the 
location of this facility type in relationship to other buildings and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section. All materials, finishes, and equipment shall comply with the requirements of Section 01015.   

2.9.23 POL STORAGE BUILDING 

The Contractor shall construct one (1) CMU POL Storage Building for each vehicle maintenance facility for a total 
of twelve (12) POL Storage Buildings.  The Contractor shall construct the POL Storage Buildings per the standard 
construction drawings attached in the Appendix B titled “POL Storage”. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  
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3. FORCE PROTECTION 

The Contractor shall design and construct force protection measures to include masonry or stone walls, Entry 
Control Points (ECP), guard towers. The designer shall incorporate force protection setbacks for new facilities to 
maximum extent possible as permitted by size of the site and the requirements of the user.   

3.1 PERIMETER WALL 

The Contractor shall construct a new section of approximately 2,200 linear meters wall around the open perimeter of 
the site.  The Contractor shall construct the perimeter wall per the standard detail in Appendix B. 

The height of the walls shall measure the standard of 3.0 m from the inside and outside grades to the top of the 
concrete wall cap.  At the connection between new and existing wall, the Contractor shall match the height of the 
existing wall.  The wall shall be topped with Y shaped outriggers and single-coil concertina style razor wire. The 
ground grade shall slope away from the wall for at least 5.0 m and shall be kept a minimum of 3.0 m below the top 
of wall for a minimum distance of 10 m. 

The wall shall be designed to keep all pedestrian and truck traffic outside the compound from having a visual line of 
site into the compound. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  

3.2 GUARD TOWERS 

The Contractor shall construct six (6) CMU Guard Towers per the standard drawings in Appendix B titled “Guard 
Tower”.   

Guard towers shall be located at intervals of no more than 275 m apart from each other, as well as at all access 
penetration points in the perimeter wall.  The floor height shall be elevated as to allow the window sill to be 500 mm 
above the top of the wall. 

Guard Towers shall be fitted with one 360-degree omni- directional searchlight.  The area in the immediate exterior 
vicinity of the guard tower shall be provided with an all weather non-slip surface and shall be graded to sufficiently 
drain away from structure.  The Contractor shall not use white lights inside guard towers, but instead use red, blue, 
or black lenses in interior guard tower lighting. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  

3.3 ENTRY CONTROL POINT  

The Contractor shall construct an ECP that shall include a paved entrance, one (1) manually operated vehicular 
sliding steel gate, one (1) steel swing arm pedestrian gate, one (1) Guard Shack, vehicle drop arm barriers, and 
passive anti-vehicular barriers. 

The design of the gates shall insure that it is dimensionally stable, square, true and planar. Gate leafs shall not rack 
or deflect when installed. Gates shall have a sufficient number of hinges when anchored mounted to the exterior 
masonry walls, to support each gate leaf. Provide a locking mechanism that holds the gates closed when in the 
closed position as well as a drop bolt that engages a steel sleeve embedded in the pavement. 

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  
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3.3.1 GUARD SHACK 

As part of the “Entry Control Point” bid item, the Contractor shall construct one (1) Guard Shack that shall be 
associated with the new, secondary Entry Control Point.  The Contractor shall construct the Guard Shack per the 
standard drawings titled “Guard Shack” in Appendix B. 

Areas in the immediate outside vicinity of guard shack shall be lighted and provided with an all-weather, non-slip 
surface and shall be graded to sufficiently drain away from building and pedestrian areas.  

The Contractor shall refer to the Concept Plan for the location of this facility type in relationship to other buildings 
and facilities on site.   

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  

3.4 PERSONNEL BUNKERS 

The Contractor shall construct one hundred and two (102) Personnel Bunkers per the standard details in Appendix 
B.   

 The Contractor shall construct one hundred and two (102) Personnel Bunkers per the standard construction 
drawings attached in the Appendix B titled “Personnel Bunker”. 

The Contractor shall place bunkers for optimal locations on the site plan in relationship to personnel density. 

The Contractor shall coordinate the construction of this facility based on the Construction Priority List, Table 10-1 
in this Section.  

4. SITE DEVELOPMENTS / IMPROVEMENTS 

4.1 DEMOLITION 

The Contractor shall remove and dispose of all debris, concrete, buildings and foundations.  The Contractor shall be 
responsible for locating and paying all fees associated with removal and relocation of all debris and shall verify the 
location of debris disposal with the Contracting Officer.  Scrap metal on site shall be moved to an area away from 
the site perimeter as directed by the COR and left for the host government to salvage.  Demolished fencing and 
concertina wire shall be neatly rolled up and used fence posts and outriggers shall be neatly stockpiled for reuse by 
the host government.  There will be no separate measurement or payment for demolition and the costs associated 
with any demolition work shall be accounted for by the Contractor in the bid item for which the demolition is 
associated. 

The demolition work shall include but shall not be limited to approximately 500 linear meters of 3.0 m height 
fencing. 

4.2 SITE GRADING AND STORMWATER MANAGEMENT 

The Contractor shall design and construct all site grading and stormwater management features necessary to provide 
adequate drainage and prevent flooding from a 20-year storm event. 

Several small wadis are present on site.  A storm water flow analysis based on 20-yr storm shall be performed to 
determine the water surface elevations at this storm event. To prevent flooding, avoid location new structures near 
the wadi present at the site near the northeast corner of property boundary.  Site grading shall be compatible with 
existing terrain/grading.  Provide adequate drainage to minimize flooding.  

The Contractor shall design and construct all necessary culverts for road, walkway and perimeter fence/wall 
crossings.  Culverts at perimeter wall penetrations shall have personnel access denial system(s).    

The walls of all new earthen storm drainage (including canals, trenches, ditches, swales, etc) shall not have a slope 
greater than 1 Vertical to 3 Horizontal without a stone and mortar or concrete lining to prevent erosion.  See Section 
01015 for technical requirements. 
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Native crushed stone 100 mm thick shall be placed around all buildings, from the building wall or building 
landscaping out 2.0 m and all areas of anticipated foot or vehicle traffic to reduce erosion and to provide dust 
control. 

The Grading and Drainage Plan shall indicate the existing and proposed contour lines, the location of drainage 
structures and the direction of flow.  Spot elevations shall be indicated at the beginning and the end of all drainage 
structures and inflexion points and they shall be spaced every 25 m along the alignment.  Proposed contour lines 
shall meet with existing contour lines on the Grading and Drainage Plan.  The Grading and Drainage Plan shall be at 
a scale that all lines and structures can be easily seen and ascertained. 

4.3 WATER DISTRIBUTION SYSTEM  

The Contractor shall design and construct a potable water distribution system to all buildings and features requiring 
water supply.  The Contractor shall connect the new water distribution system to the existing water distribution 
system on the compound.   The potable water distribution system shall consist of, but not inclusive of, an enclosed 
booster pump station to provide sufficient water pressure with a minimum of three (3) pumps, hydro-pneumatic 
surge tank(s), water storage tank(s) and an underground pipe distribution system.  The Contractor shall install water 
meters between the water well and storage tanks and between the storage tanks and the distribution system. The 
Contractor shall install backflow preventers in the water distribution line between the well house and the connection 
to the existing waterline and between the existing offsite well and the new well connection point. 
 
The Contractor shall construct one (1) CMU booster pump building per the standard drawings in Appendix B titled 
“Booster Pump Building”.    
 
Distribution system includes all required piping, valves, fittings, and appurtenances required to serve water to all 
facilities requiring it. Water system must be fully looped. Design capacity for a population of 4,500 at 155 liters per 
person per day. 
 
The water storage tanks shall be located above drainage areas and locations subject to flooding as approved by the 
Contracting Officer.  
 
The Contractor shall design and construct circular steel ground storage reservoir(s) (GST).  The Volume of reservoir 
tank is to be equivalent to a minimum daily storage volume of three (3) full day’s water supply.  
 
The water system shall be designed and constructed in accordance with the AED Design Requirements, latest 
version.  See Section 01015 for design and construction criteria.  Water demand required for fire fighting and for 
irrigation and landscaping needs shall not be included in design demand calculations.   
 
In the event potable or non-potable use water is required prior to completion of the water facilities infrastructure the 
Contractor may be issued a Request for Proposal (RFP) to provide non-potable (tank truck) and potable (bottled or 
other reliable source) consumption. 

4.3.1 WATER WELL 

The Contractor shall provide one (1) 350 m minimum to 400 m maximum depth water well to adequately supply the 
water flow to meet the needs of the compound personnel (See Section 01015 for water capacity calculation method).   
 
The Contractor shall drill one (1) well to a depth of 350 m to 400 m in an attempt to find potable water meeting all 
World Health Organization (WHO) water quality requirements.  If water cannot be found the Contractor shall 
immediately notify the Contracting Officer’s Representative (COR). If the contractor drills to 400 m and water is not 
found, the Contractor will be considered to have fulfilled the terms of the contract and will be entitled to the full 
price of the bid item for “Water Well”.   

4.4 WASTEWATER COLLECTION SYSTEM 

The Contractor shall design and construct a sanitary sewer collection system for all facilities to flow to the proposed 
wastewater treatment plant. 



01010 - 14 
 

Sewer collection system shall consist of gravity sewer pipe and appurtenances such as manholes, cleanouts, building 
service connections and lift station(s).  See Section 01015 for technical requirements. 

Design capacity for a population of 4,500 at approximately 120 liters per person per day. 

Approximate location of the proposed WWTP and all buildings are indicated on the Concept Plan attached in 
Appendix A. 

4.5 WASTEWATER TREATMENT PLANT 

The Contractor shall design and construct a Wastewater Treatment Plant per the requirements of Section 01015.  
The Wastewater Treatment Plant shall be a partial aerated lagoon type system and shall be located to minimize the 
use of lift stations and shall utilize gravity sewers as much as possible.  The Waste Water Treatment Plant shall be 
designed and constructed such that the system shall not be flooded by a 20-year storm event and shall include 
considerations for potential flooding events originating upstream.  The sewage collection system and wastewater 
treatment system and effluent disposal shall be designed to accommodate 840,000 liters per day.  The Contractor 
shall design and construct the Wastewater Treatment Plant to include sludge drying beds and shall include an 
adequate outfall to the nearest wadi or suitable off site drainage ditch.  The design and construction of the outfall 
shall include measures to prevent erosion due to the flow from the Wastewater Treatment Plant.  

The Contractor shall design and construct a 35 m2 CMU type building for laboratory/office space and a 35 m2 CMU 
type building for the hypochlorite system and chemical storage.  Both buildings shall have emergency eye wash 
stations and stainless steel sinks.  See Section 01015 for technical requirements. 

4.6 WASTE INCINERATOR FACILITY 

The Contractor shall design and build an incinerator facility compound complete with a security fence and a 
vehicular traffic gate, following the concept drawings attached in Appendix B – titled “Waste Management 
Complex”.   

Two (2) municipal incinerators with a 10-metric ton/24-hour capacity shall be provided.  In addition, one (1) 
medical incinerator with a 10 kg/hour (15 lbs/hour) capacity shall be constructed on the site.  Follow concept design 
drawings in the Appendix A and B and comply with Section 01015. 

The work shall include, as a minimum, site delivery, construction, adjusting, testing, and handing over a fully 
operational facility.  In addition, local personnel shall be fully trained on the operations and use of the incinerator.   
The incinerator shall be located to maximize the flow of waste through the facility while allowing sufficient room 
for vehicle operations. 

 A complete fuel system including tanks, pump, piping, etc, shall be provided and installed for the incinerator plant.  
The municipal incinerator facility fuel storage capacity shall be not less than 80,000 l (21,000 gal).  The medical 
incinerator facility fuel storage capacity shall be not less than 2,000 l (530 gal).  The Contractor shall provide a 
full supply of fuel to ALL the tanks at the time of turnover to the Government.

4.6.1 COMPOST AND RECYCLING HOLDING AREA 

  The location for the new fuel 
storage tanks shall be adjacent to the incinerator plant.  The storage tanks shall have adequately protected 
distribution lines to the incineration plant.  The tanks shall be surrounded by concrete T-walls (Alaska barriers), 
provided with a security fence with lockable entry gates.  Tanks shall be provided with remote off-loading 
capabilities.  The Contractor shall provide fuel truck access to the fuel off-loading area that is capable of supporting 
the expected weight. 

As part of the bid item “Waste Incinerator Facility”, the Contractor shall design and construct two separate 15 m x 
15 m areas to be used for composting, and recycling, respectively as noted on the appendix drawings.  These areas 
shall be located inside the fenced portion of the waste management area.  The area shall be constructed of 100 mm 
depth reinforced concrete pads (3 each) smooth finish such and sloped to drain. 

4.6.2 ASH HOLDING BINS 

As part of the bid item “Waste Incinerator Facility”, the Contractor shall design and construct ash holding bins for 
the storage of the incinerator waste as shown on the Appendix drawings.  The bins will have a 150 mm thick 
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reinforced concrete slab-on-grade and 200 mm thick reinforced concrete walls that are 1.0 m high.  The ash holding 
bins shall have an approximate area of 128.SM and shall be constructed with a bottom liner.  Provide a minimum of 
four (4) slabs.  Refer to Section 01015 for technical requirements.  

Due to the nature of the incinerated waste and the possibility that incomplete incineration will occur, the ash holding 
bin area shall be designed as required to accept untreated solid waste.  This shall conform to the specifications in the 
USFOR-A Environmental SOP, Annex E-1.  The Contractor shall design a spraying or wetting system to control the 
blowing of ash by wind. 

4.6.3 HAZARDOUS WASTE HOLDING AREA 

As part of the bid item “Waste Incinerator Facility”, the Contractor shall design and construct an area (5 m x 5 m in 
size) to be used for the storage of hazardous waste as shown on the design drawings.  The area shall be covered by 
steel frame open side corrugated metal roof facility. 

Secondary containment of the hazardous waste storage area shall be provided and consist of a fully-curbed concrete 
slab (150 mm thickness and 150 mm curb height) with separate areas (equal size) to provide secondary containment 
for liquids.  A separate section (equal size to the other two aforementioned storage areas) shall be provided for each 
waste type as much as possible and include flammables, corrosives (acid and base), reactive metals, oxidizers, and 
reactive organics. 

4.7 ROADS NETWORK 

Design and construct the entire asphalt road network based on an analysis of geotechnical data. 

The road layout shall provide ease of access to entrance points, buildings, loading ramps and docks, vehicle 
maintenance facilities, fuel points, trash collection points, grease traps, oil/water separators, convoy assembly area, 
etc.  Roads shall be able to withstand 40 metric ton, 5-axle vehicles.  A storm drainage system shall also be included. 

The Main access and all main traffic shall be 8.0 m wide (4.0 m per lane) asphalt paving.  This includes most of the 
inside roads except for the perimeter road.   Perimeter access roads shall be 3.5 m wide per traffic lane with a stand-
off distance of 3.0 m from the perimeter wall. 

Provide design drawings showing detailed cross sections and road structure to comply with the Technical 
Requirements, Section 01015.   

4.7.1 CONVOY ASSEMBLY AREA 

As part of the “Roads Network” bid item, the Contractor shall design and construct an asphalt paved Convoy 
Assembly Area with dimensions of 100 m long x 8 m wide, and extending along the main road and in the vicinity of 
the ECP.  The assembly area shall accommodate two (2) parallel sets of vehicles parked in formation ready for 
exiting the Garrison.   

4.7.2 PARKING AREAS 

As part of the “Roads Network” bid item, the Contractor shall design and construct aggregate parking to individual 
facilities based on the Concept Plan and on the parking requirements for each facility.  Parking adjacent to roadways 
shall have drainage culverts passing underneath.  Parking spaces and geometry shall be shown on the site plan. 

4.8 CONCRETE SIDEWALKS/FIRE LANES 

Concrete sidewalks shall be required as shown on the Concept Plan and shall be designed and constructed based 
upon recommendations from geotechnical analysis as required herein. 

The Contractor shall design and provide a network of concrete sidewalks to connect the buildings. Sidewalks shall 
be 1.5 m wide. 

The Contractor shall design and construct fire lanes that are a minimum of 3.0 m wide and shall be designed to 
accommodate the existing fire trucks on base.  A sidewalk may be used as a fire lane if the sidewalk is a minimum 
of 3.0 m wide.  
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4.9 HELICOPTER PAD 

The Contractor shall design and construct one (1) helicopter pad that shall be located according to the attached 
concept plan drawings.   The pad shall be designed per applicable UFC requirements. 

The helicopter pad shall consist of a 30 m x 30 m unreinforced concrete pad with 7.5 m wide aggregate paved 
shoulders.  The helicopter pad shall not be lighted for night time operations. The Helipad pavement shall be 
designed based on the maximum point load of the helicopters that will be using the Helipad and results from 
calculations from California Bearing Ratio tests on the soil.  All calculations shall be shown in the design analysis.  
The helicopter pad shall be designed in accordance with UFC 3-260-01 located in the Appendix B. 

An asphalt paved access road shall be designed and constructed to provide access to the helicopter pad.  The 
Contractor shall design and construct an asphalt paved Staging Area of approximately 60 m x 20 m, located adjacent 
to the Helipad at a setback distance of minimum 30 m from the edge of the concrete pad. 

4.10 MOTOR POOL AREAS 

The Contractor shall design and construct Motor Pool Areas in coordination with the facilities required in this IFB.  
There shall be ten (10) Motor Pool areas, varying in sizes and number of facilities contained within each area, as 
indicated in the concept Site Plan attached in the Appendix A.    

Each Motor Pool Area shall be enclosed by a 3.0 m high chain link fence with Y-channel and triple strand 
concertina wire and two (2) lockable double swing arm vehicle gates and two (2) lockable personnel gates.  The 
grade shall slope away from the fence for at least 5 meters and shall be kept a minimum of 3.0 m below the top of 
the fence for a distance of 10 m.  Construct the fence and gates per the standard design drawings attached in the 
Appendix B.   

All motor pools shall be designed and constructed with 150 mm of aggregate surface. Allow adequate vehicle 
maneuver space to access all parking and facilities. 

Exterior pole-mounted lighting along the fence line shall be provided to provide illumination for night-time 
operations and safe movement of vehicles within the motor pool compound. 

4.11 TRASH COLLECTION POINT 

The Contractor shall construct twenty-two (22) Trash Collection Points per the Standard Design drawings titled 
“Trash Collection Point” in Appendix B.  Place each Trash Collection Point in locations convenient for easy 
removal.  Locate trash points evenly spaced around the property and at each common facilities location.   

4.12 PARADE GROUND 

The Contractor shall design and construct a Parade Ground and shall locate it on site at a convenient location within 
the Concept Plan.  The ground shall be graded and it shall slope to the storm drainage system to eliminate any water 
ponding.  Contractor shall design and construct all appropriate appurtenances such as manholes, area inlets, catch 
basins, culverts, cleanouts, drainage swales, and other standard appurtenances for optimum system performance.  
The Parade Ground shall be approximately 2,240 sq.m (82 m x 27 m) compacted crushed aggregate surface to 
withstand traffic of 18,000-kg (20-ton) vehicles. The surface of the Parade Field shall be slightly elevated from the 
surrounding field, to ensure positive site drainage. 

4.12.1 PARADE REVIEW STAND 

As part of the “Parade Ground” bid item, the Contractor shall construct a parade field Review Stand per the standard 
construction drawings titled “Parade Review Stand” in Appendix B.  Provide electricity, communications, 
loudspeakers and lighting as required. 

4.13 FLAGPOLES 

Provide thirteen (13) Flagpoles per the standard details attached in Appendix B.   The flagpoles shall be 
approximately 21 m (70') high, aluminum tubes with external halyard and light beacon at finial.   Eight (8) Flagpoles 
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are located one at each military company / unit, as shown on the Concept Plan attached at Appendix A. The 
remainder of five (5) shall be located as follows: 

One (1) shall be provided at each one of the two (2) ECPs and three (3) at the Parade Ground.   A simple but 
dignified landscaping shall be provided adjacent to the each Flagpole location.  

4.14 VEHICLE WASH RACKS 

The Contractor shall provide a fenced compound including six elevated concrete pad vehicle Wash Racks positioned 
in two pairs of three each, as indicated on the site Concept Plan. The Vehicle Wash Racks shall be built according to 
the construction drawings attached in Appendix B and as per the requirements of Section 01015. 

The Vehicle Wash Racks shall be provided with water service by a pressure pump connected to the nearest water 
source.  Provide broom finish texture concrete pad and elevate with appropriate slope for drainage run-off to a 
trench drain.  Extend drainpipes from trench drain away from the wash stations, with grit chambers, an oil/water 
separator, and clean outs, and tie into the storm drainage system. 

The Wash Rack compound shall be enclosed in a chain link fence with two (2) vehicular gates. All surface inside the 
compound up to the elevated concrete racks, shall be designed and constructed with 150 mm of aggregate surface.  
The Contractor shall allow for adequate vehicle maneuver space. 

4.15 AMMUNITION SUPPLY POINT – ASP 

The Contractor shall design and construct an Ammunition Storage Point compound.  The Contractor shall prepare 
the site and shall install sixteen (16) securable “CONEXes”, or equivalent transportable storage containers, 6,100 
mm x 2,440 mm x 2,440 mm (20' x 8' x 8') each.  Earth separation shall be provided by filling the space between 
CONEX areas.  The compound shall be secured by installing a double stacked “Hesco” type bastion and concertina 
wire at top, at the entire perimeter.   A double swing, lockable, access gate and drop arm barrier shall be installed at 
the only vehicular access point into the compound. The ASP should have 380 m safety setback radius measured 
from the perimeter outwards and all around the compound.  The Contractor shall design and construct an entry 
control point for access into the compound.  The entry control point shall include Jersey barriers, staggered vehicular 
approach path approaching the gate, etc., to construct a complete, secure and fully operational ASP. The contractor 
would also provide asphalt vehicle access and parking.    

All traffic surface inside the compound shall be elevated and graded for positive drainage and it shall be designed 
and constructed with asphalt paving per the requirements in Section 01015.  The Contractor shall allow for adequate 
vehicle maneuver space. 

Site area lighting shall be installed at each entry door into individual “conexes”, to illuminate an area approximately 
30 m away the doors.   Provide exterior lighting at each corner of the ASP compound sufficient to light an area of a 
30 m radius. 

4.16 VEHICLE REFUELING POINT / EXPANSION 

The Contractor shall design and construct an expansion to the existing Vehicle Refueling Point, including 
Dispensers and Dispenser Islands and with additional fuel tank capacity as follows: 38,000 liters (10,000 gal) of 
Diesel and 10,000 liters (2,600 gal) of MOGAS.  The Contractor shall provide a full supply of fuel to the tanks 
at the time of turnover to the Government.

Provide maneuver areas for the dispensers and area for fuel truck deliveries.  Grade and level the parking area to 
match the adjacent existing with appropriate slope and drainage to tie into the storm drainage system. 

  

Provide 200 mm diameter by 1,000 mm high concrete-filled steel bollards around the new pumps to prevent damage 
from vehicles.  Around the fuel pumps and dispensers there shall be a concrete hard surface pad.  The concrete hard 
surface pad shall extend for the full length of the dispensing area as shown in the standard drawings.  Provide 
explosion proof lighting, and fire extinguishers.  Provide electrical service to the fuel pumps in accordance with the 
manufacturer’s recommendations.  Provide area lighting for general illumination of vehicle fuel dispensing areas.  
Each refueling point shall have a metal roof canopy per the standard construction drawings attached in the Appendix 
B.   
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All new fuel tanks shall be installed above ground to the requirements of Section 01015.  The storage tanks shall 
have adequately protected distribution lines to the vehicle refueling points.  The tanks shall be surrounded by 
concrete T-walls (Alaska barriers) and have a canopy structure to keep precipitation out of the tank pit. 

4.17 ELECTRICAL DISTRIBUTION SYSTEM 

The new electrical distribution system shall be underground.  The electrical distribution system shall provide 
electricity to all facilities requiring power.  All electrical design and installation shall meet NEC requirements.  All 
wiring shall be run and pulled through conduits.  Electrical receptacles shall be provided as indicated.  Conductors 
and circuits shall be sized for the specific design loads.  The Contractor shall connect to the existing electrical 
system.  All electrical design and installation shall meet British Standard BS 7671 requirements.  All wiring shall be 
run and pulled through conduits.  Electrical receptacles shall be provided as indicated.  Conductors and circuits shall 
be sized for the specific design loads.  Primary voltage shall be 15kV, 50Hz.  Secondary voltage shall be 220/380V, 
50Hz.  

4.18 POWER GENERATION 

The Contractor shall expand the existing centralized garrison power system. The Contractor shall coordinate the 
construction of this facility with paragraph, Power Plant Building, in this Section.  All materials, finishes, and 
equipment shall comply with the requirements of Section 01015. 

Power System:  The Contractor shall design and construct a power system for supply to all buildings to include 
generation with fuel storage.    All electrical design and installation shall meet British Standard BS 7671 
requirements.  Primary voltage shall be 15kV, 50Hz.  Secondary voltage shall be 220/380V, 50Hz. The power plant 
shall include prime power generators, switchgear, and all appurtenances necessary to meet the current design and 
anticipated additional electrical demand (spatial capacity to add generator(s)).   

Generators:

The Contractor shall reference the Concept Plan for location details, standardized design drawings in the Appendix, 
and Section 01015 for design details and as a guide for layout. 

  Generation shall be supplied by six (6) individual 1.0 megawatt (1.25 megawatt NOMINAL) capacity 
generators for supply and distribution to all buildings to include generation with fuel storage and underground 
electrical distribution.  

The Generators shall be all weather generators suited for outdoor operation at 50⁰ C.  The generators shall be 
provided with a synchronizer switch, so that when the total power demanded from one generator reaches 90 percent 
of the generator's maximum, an additional generator shall automatically start and supplement the running 
generator(s), sharing the load between the generators equally. 

The Contractor shall install the generators with connections to the fuel supply tank, complete 
transmission/distribution system, transformers, panels and all other required appurtenances for a basic, fully 
operational system.  All day tanks shall have concrete spill containment that shall have the capacity to hold 110% of 
the day tank fuel storage. 

The Contractor shall connect the generators to the concrete pad.  The generator pad shall have vibration isolators and 
the capability to dampen vibration to the surrounding ground through the use of foam plastic and sand. 

The Contractor shall design and construct a steel canopy with detachable roof to cover all new generators.  The 
canopy shall be sized to extend a minimum of 2 m beyond the footprint of the generator pad. 

All generators shall be spaced apart a minimum of manufacturer’s recommendations for spacing.  All generator 
exhaust shall be routed to penetrate the canopy roof. 

4.18.1 FUEL STORAGE   

As part of the “Power Generation” bid item, the Contractor shall provide and install additional fuel storage tanks at 
the existing power plant. 

Minimum increase in the power plant fuel storage capacity for a 30-day supply shall be 150,000 l (40,000 gal).  The 
Contractor shall provide a full supply of fuel to ALL the tanks at the time of turnover to the Government. 
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The location for the new fuel storage tanks shall be adjacent to the existing tank farm system.  The storage tanks 
shall be as per the requirements of Section 01015.  The tanks shall be surrounded by concrete T-walls (Alaska 
barriers) and secured with fence with lockable entry gate.  Tanks shall be provided with remote off-loading 
capabilities.  The Contractor shall provide fuel truck access to the fuel off-loading area that is capable of supporting 
the expected weight. 

4.19 COMMUNICATIONS SYSTEM 

The Contractor shall design, provide, and install the exterior and interior communications infrastructure. The 
exterior communications infrastructure shall provide a looped communication system for perimeter security 
functions.  The communications duct bank shall run to all guard towers, guard Shacks, ECPs, and back to the central 
Communications Room located in Headquarters Building. 

The interior communications infrastructure shall provide a pathway to all communications outlets and head-end 
equipment located in the building.  Communications head-end equipment, cabling, RJ45 jacks, and faceplates shall 
be provided by others. The design and construction of the systems shall be in accordance with the references and the 
requirements contained herein and in Section 01015. 

4.20 LOUDSPEAKER AND ALARM SYSTEM 

Install Loud Speaker & Alarm System that can alert the entire compound via panic button from any tower or guard 
post station. Speaker & Alarm System shall be exterior grade components to withstand severe weather conditions of 
cold, heat, rain, sleet, and dust storms and to be completely understandable during these conditions from any point 
within the compound.  All wires shall be installed in conduits. 

4.21 OPTIONAL ITEMS 

4.21.1 WELL HOUSE AND WATER WELL SYSTEM (OPTION ITEM) 

As an Option for the Government, the Contractor shall construct an water well house, flow meters, well pumps, 
controls, hypochlorite disinfection system and all piping for the well. The well house shall be constructed per the 
standard drawings in Appendix B titled “Well House”. The Contractor shall design and install a submersible pump 
to provide maximum water production based upon depth of well, well diameter, personnel requirements and aquifer 
characteristics.   
 
The Contractor shall design and construct a complete, functioning water well system to meet the requirements of 
Section 01015 and in accordance with the AED Design Requirements, latest version.   
 
The Contractor shall enclose the well facility (10 m x 10 m area) with 3 m high perimeter fence.  All gates shall be 
swinging gates for these facilities.  The Contractor shall construct the fencing per the standard details in Appendix 
B. 

5. COMPLETION OF WORK 

The order of construction for all buildings and facilities shall be prioritized.  The contractor shall construct in 
accordance with the Construction Priority Schedule and the requirements specified in Section 00150, Site-Adapt 
Process.  

All work required under this contract shall be completed within 550 calendar days including Government review 
time from Notice-to-Proceed (NTP) for site work.  

All work under this contract shall be completed and buildings ready for beneficial occupancy in accordance with the 
Construction Priority Schedule.  The Required Period of Performance is stated in Days following the NTP/Award 
Date, as described in the Table 10-1 below: 
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Table 10-1 Construction Priorities Schedule 

PRIORITY 1:  270 Days Completion from NTP 

SUMMARY SITE WORK AND FACILITIES UNITS 

Infrastructure & Utilities Geotechnical Investigation & Demolition n/a 

 Site Grading and Drainage n/a 

 Water Distribution System 
including Water Well & Well House 

As required 

 Wastewater Treatment Plant w/ Lagoon 
incl. Effluent Station, Lagoon, Retaining, etc. 

As required 

 Site Power & Electrical Distribution System As required 

Force Protection Secondary Entry Control Point 
incl. Drop Arm Barrier, Floodlights, Jersey Barrier, 
Sliding Gate, etc. 

1 

 Stone Perimeter Wall 0 

 Guard Towers (9 existing; additional 6 needed) 6 

 Guard Shack at ECP 2 1 

 Bunkers As required 

 Flagpole at ECP 2 1 

GSU 
Garrison Support Unit 

GSU Administration Building 1 

 Battalion Storage Bldg. 1 

 Vehicle Maintenance Bldg. 1 

 POL Building 1 

 Motor Pool Area & Fence 1 

Common Facilities Tactical Operations Center (TOC) 1 

PRIORITY 2:  360 Days Completion from NTP 

SUMMARY FACILITIES TO BE CONSTRUCTED UNITS 

CSS - Combat Support 
Service Battalion 

Battalion HQ Building 1 

 Officers Barracks 1 

 NCO Barracks 1 

 Combo NCO/Enlisted Barracks 1 

 Enlisted Barracks 2 
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 Small Latrine Bldg. 3 

 Training Building 1 

 Small Arms Storage Bldg. 1 

 Battalion Storage Bldg. 2 

 Vehicle Maintenance Bldg. 3 

 POL Building 3 

 Motor Pool Area & Fence 1 

 Clotheslines / 2 per barrack 10 

 Bunkers / per Site Plan As required 

 Flagpole 1 

CS / RCC 
Combat Support Battalion / 
Route Clearing Company 

CS Battalion HQ Building 1 

 RCC Administration Building 1 

 Officers Barrack 1 

 NCO Barracks 1 

 Combo NCO/Enlisted Barracks 2 

 Enlisted Barracks 2 

 Small Latrine Bldg. 4 

 Training Building 1 

 Small Arms Storage Bldg. 2 

 Battalion Storage Bldg. 2 

 Vehicle Maintenance Bldg. 3 

 POL Building 3 

 Motor Pool Area & Fence 1 

 Clotheslines / 2 per barrack 12 

 Bunkers As required 

 Flagpole 1 

Military Police MP Administration Building 1 

 NCO Barracks 1 

 Small Latrine 2 

 Small Arms Storage Bldg. 1 
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 Vehicle Maintenance Bldg. 1 

 Motor Pool Area & Fence 1 

 POL Building 1 

 Clotheslines / 2 per barrack 2 

 Bunkers As required 

 Flagpole 1 

Three Infantry Kandaks Battalion HQ Building 3 

 Officers Barracks 3 

 NCO Barracks 6 

 Enlisted Barracks 12 

 Small Latrine Bldg. 6 

 Large Laundry / Latrine Bldg. 3 

 Training Building 3 

 Small Arms Storage Bldg. 3 

 Battalion Storage Bldg. 3 

 Vehicle Maintenance Bldg. 3 

 POL Building 3 

 Motor Pool Area & Fence 3 

 Clotheslines / 2 per barrack 42 

 Bunkers  As required 

 Flagpole 3 

Common Facilities Dining Facility - DFAC 1 

PRIORITY 3:  450 Days Completion from NTP 

SUMMARY FACILITIES TO BE CONSTRUCTED UNITS 

Transient Battalion Transient Headquarters Building 1 

 Officers Barracks 1 

 NCO Barracks 2 

 Enlisted Barracks 4 

 Small Latrine Bldg. 2 

 Large Laundry / Latrine Bldg. 1 

 Training Building 1 

 Small Arms Storage Bldg. 1 
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 Battalion Storage Bldg. 1 

 Vehicle Maintenance Bldg. 1 

 POL Building 1 

 Motor Pool & Fence 1 

 Clotheslines / 2 per barrack 14 

 Bunkers As required 

 Flagpole 1 

Common Facilities Classroom Building 2 

 Department of Public Works Bldg. - DPW 1 

Partnering Team Facility PT Administration Building 1 

 Training Building 1 

 Bunkers As required 

 Flagpole 1 

PRIORITY 4:  550 Days Completion from NTP 

SUMMARY FACILITIES TO BE CONSTRUCTED UNITS 

Common Facilities Refueling Point Fuel Storage Expansion As required 

 Troop Medical Center 1 

 Post Exchange - PX 1 

 Fitness Center Building 1 

 Detention Center Building 1 

 Parade Review Stand 1 

 Parade Ground 1 

 Flagpoles @ Parade Review Area 3 

 Helipad Facility 1 

 Troops Staging Area 1 

 Ammunition Supply Point – ASP 1 

 Vehicle Wash Racks (# of racks) 6 

 Convoy Assembly Area 1 

 Trash Collection Points 22 

 Incinerator Facility 
Incl. 3 Incinerators, Sorting, Storage Bins, Ash 
Bins, Recycle, Fence, etc.   

As required 
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END OF SECTION 

 Waste Management Office Bldg. 1 

 Communications System As required 

 Roads Network As required 

 Parking Areas As required 

 Concrete Sidewalks As required 

 New Flagpole at Existing Main ECP 1 
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SECTION 01060 
SPECIAL CLAUSES 

1 GENERAL 

1.1 PRECONSTRUCTION CONFERENCE 

1.1.1 SCHEDULE OF MEETING 

At the earliest practicable time, prior to commencement of the work, the Contractor and any Subcontractors whose 
presence is necessary or requested, shall meet in conference with representatives of the Contracting Officer to 
discuss and develop a mutual understanding relative to the details of the administration and execution of this 
contract. This will include but not necessarily be limited to the Contractor's Quality Control (CQC) Program, the 
Contractors Accident Prevention Program, submittals, correspondence, schedule, access to the work site, security 
requirements, interface requirements, temporary facilities and services, hazards and risks, working after normal 
hours or on weekends or holidays, assignment of inspectors, representations, special requirements, phasing, and 
other aspects of this project that warrant clarification and understanding. 

1.1.2 MEETING MINUTES 

It shall be the responsibility of the Contractors CQC System Manager to prepare detailed minutes of this meeting 
and submit those minutes to the Contracting Officer for approval within three (3) workdays. Any corrections 
deemed necessary by the Contracting Officer shall be incorporated and resubmitted within two (2) calendar days 
after receipt. Upon approval of the minutes by the Contracting Officer, the Contractor shall distribute the minutes to 
all parties present or concerned. 

1.2 AREA USE PLAN 

The Contractor shall submit to the Contracting Officer, within ten (10) calendar days after award of this contract, an 
Area Use Plan designating intended use of all areas within the project boundaries. This plan shall include, but not 
necessarily be limited to the following: the proposed location and dimensions of any area to be fenced and used by 
the Contractor; construction plant and building installations/the number of trailers and facilities to be used; avenues 
of ingress/egress to the fenced areas and details of the fence installation; drawings showing temporary electrical 
installations; temporary water and sewage disposal installations; material storage areas; hazardous storage areas. 
Any areas that may have to be graveled shall also be identified. The plan shall also include a narrative description of 
the building structural system, the site utility system and the office or administration facilities. The Contractor shall 
also indicate if the use of a supplemental or other staging area is desired. The Contractor shall not begin construction 
of the mobilization facilities prior to approval by the Contracting Officer of the Area Use Plan described herein. 

1.3 CONTRACTOR'S MOBILIZATION AREA 

The Contractor will be permitted to use an area approved by the Contracting Officer within the contract limits for 
operation of his construction equipment and plants, shops, warehouses, and offices.  Utilities will be provided for the 
Contractor as described below.  The Contractor is responsible for obtaining any required additional mobilization 
area above that designated.  The construction site shall be cleared of construction debris and other materials and the 
area restored to its final grade. 

1.3.1 CONTRACTOR'S TEMPORARY FACILITIES 

1.3.1.1 GENERAL 

All facilities within the Contractor's mobilization area shall be of substantial construction suitable for the local 
weather conditions.  Sanitary facilities shall meet the requirements of Corps of Engineers, Safety and Health 
Requirements Manual EM 385-1-1.  Local nationals will not be granted any privileges under this contract.  
Government provided services are for American and Foreign national contractors only.  
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1.3.1.2 ADMINISTRATIVE FIELD OFFICES 

The Contractor may provide and maintain administrative field office facilities within the mobilization area at the 
designated site.  Government office and warehouse facilities will not be available to the Contractor's personnel. 

1.3.1.3 STORAGE AREA 

The Contractor shall construct a temporary 1.8 meter (6 foot) high chain link fence around trailers and materials. 
The fence shall include plastic strip inserts, colored green or brown, so that visibility through the fence is obstructed. 
Fence posts may be driven, in lieu of concrete bases, where soil conditions permit. Trailers, materials, or equipment 
shall not be placed or stored outside the fenced area unless approved in writing by the Contracting Officer. 

1.3.1.4 PLANT COMMUNICATION 

Whenever the Contractor has the individual elements of its plant so located that operation by normal voice between 
these elements is not satisfactory, the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices.  If radio communication is approved by Contracting Officer / installation 
security office, frequency selection shall be approved by Contracting Officer to prevent interference with installation 
operations.  Such devices shall be provided by the Contractor and made available for use by Government personnel 
as requested. 

1.3.1.5 APPEARANCE OF MOBILIZATION SITE FACILITIES AND/OR TRAILERS 

Mobilization Site Facilities and/or Trailers utilized by the Contractor for administrative or material storage purposes 
shall present a clean and neat exterior appearance and shall be in a state of good repair. Trailers or other 
transportable structures which, in the opinion of the Contracting Officer, require exterior painting or maintenance 
will not be allowed on the construction site until such work or maintenance has been performed to the satisfaction of 
the Contracting Officer. 

1.3.1.6 MAINTENANCE OF STORAGE AREA 

Fencing shall be kept in a state of good repair and proper alignment. Should the Contractor elect to traverse unpaved 
areas which are not established roadways with construction equipment or other vehicles, such areas shall be covered 
with a layer of gravel as necessary to prevent rutting and the tracking of soil onto paved or established roadways; 
gravel gradation shall be at the Contractor's discretion. 

1.3.1.7 SECURITY PROVISIONS 

Adequate outside security lighting shall be provided at the Contractor's temporary facilities. The Contractor shall be 
responsible for the security of its own facilities and equipment in accordance with Contract Section 01040. 

1.3.1.8 SANITATION 

a. Sanitary Facilities:    The Contractor shall be responsible for maintaining such facilities at no expense to the 
Government. 

b. Trash Disposal:  The Contractor shall be responsible for collection and disposal of trash from the work areas 
and from the mobilization area.  General construction debris and demolition debris shall be collected and 
transported by the Contractor to a location designated by the Government.  Construction debris, waste materials, 
packaging material and the like shall be removed from the work site daily. Loose debris capable of being 
windblown, shall be immediately placed in sealed or covered containers to prevent it from being blown onto 
taxiways or runways. Any dirt or soil that is tracked onto paved or surfaced roadways shall be cleaned daily. 
Materials resulting from demolition activities that are salvageable shall be stored within the fenced area 
described above. Stored material not indoors, whether new or salvaged, shall be neatly stacked when stored. 

1.3.1.9 TELEPHONE 

The Contractor shall make arrangements to install and pay all costs for telephone facilities desired. 
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1.3.1.10 RESTORATION OF STORAGE AREA 

Upon completion of the project and after removal of mobilization facilities, trailers, materials, and equipment from 
within the fenced area, the fence shall be removed and will become the property of the Contractor. Areas used by the 
Contractor for the storage of equipment or material, or other use, shall be restored to the original or better condition. 
Gravel used to traverse unpaved areas shall be removed and all such areas restored to their original conditions. 

1.3.2 PROTECTION AND MAINTENANCE OF TRAFFIC 

During construction the Contractor shall provide access and temporary relocated roads as necessary to maintain 
traffic. The Contractor shall maintain and protect traffic on all affected roads during the construction period except 
as otherwise specifically directed by the Contracting Officer.  Measures for the protection and diversion of traffic, 
including the provision of watchmen and flagmen, erection of barricades, placing of lights around and in front of 
equipment and the work, and the erection and maintenance of adequate warning, danger, and direction signs, shall 
be as required by the Host Nation and base authorities having jurisdiction. The traveling public shall be protected 
from damage to person and property. The Contractor's traffic on roads selected for hauling material to and from the 
site shall interfere as little as possible with base traffic. The Contractor shall investigate the adequacy of existing 
roads and the allowable load limit on these roads. The Contractor shall be responsible for the repair of any damage 
to roads caused by construction operations. 

1.3.2.1 USE OF EXISTING ROADS AS HAUL ROUTES 

The Contractor shall be responsible for coordinating with the base authorities for use of any existing roads as haul 
routes. Construction, and routing of new haul roads, and/or upgrading of existing roads to carry anticipated 
construction traffic shall be coordinated with the Base authorities and is the sole responsibility of the Contractor. 

1.3.2.2 EMPLOYEE PARKING 

The Contractor’s employees may be allowed parking on the military installation. The Contractor is responsible for 
transporting workers (local nationals) from off post to the worksite, coordinating security identification screening, 
and cooperating in gate searches with the base authorities.  The government reserves the right to terminate any and 
all contractor parking at any time. 

1.3.3 TEMPORARY PROJECT SAFETY FENCING AND BARRICADES 

The Contractor shall impose all measures necessary to limit public access to hazardous areas and to ensure the 
restriction of workers to the immediate area of the construction and mobilization site. The Contracting Officer may 
require in writing that the Contractor remove from the work any employee found to be in violation of this 
requirement.  Contractor shall be responsible for fencing off individual project sites within the total contract limits to 
control safe access to individual project areas and to control movement of personnel and materials. 

1.3.3.1 BARRICADES 

Barricades shall be required whenever safe public access to paved areas such as roads, parking areas or sidewalks is 
prevented by construction activities or as otherwise necessary to ensure the safety of both pedestrian and vehicular 
traffic. Barricades shall be securely placed, clearly visible with adequate illumination to provide sufficient visual 
warning of the hazard during both day and night. Travel to and from the project site shall be restricted to a route 
approved by the Contracting Officer. 

1.3.4 HOST NATION AUTHORIZATIONS, PERMITS AND LICENSES 

It shall be the Contractor's responsibility to obtain such local authorizations, permits and licenses necessary to 
establish his quarry operations, batching operations and haul routes (See Special Clause entitled:  COMPLIANCE 
WITH HOST COUNTRY RULES AND CUSTOMS). 

1.4 RESPONSIBILITY FOR PHYSICAL SECURITY 

Prior to mobilization, the Contractor shall submit his proposed means of providing project security to meet the 
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requirements of Contract Section 01040 and prevent unauthorized access to equipment, facilities, materials and 
documents, and to safeguard them against sabotage, damage, and theft. The Contractor shall be responsible for 
physical security of all materials, supplies, and equipment of every description, including property which may be 
Government-furnished or owned, for all areas occupied jointly by the Contractor and the Government, as well as for 
all work performed.  

1.5 DUST CONTROL 

The Contractor shall be required to control objectionable dust in the work areas, access roadways, and haul roads by 
means of controlled vehicle speeds or dust palliatives. Vehicles transporting sand, cement, gravel or other materials 
creating a dust problem shall be covered, as directed by the Contracting Officer, or in accordance with local Laws, 
codes, and regulations. 

1.6 DIGGING PERMITS 

1.6.1 REQUIREMENTS FOR DIGGING PERMITS 

Prior to the start of any work activity that requires excavation within the current base, the Contractor shall obtain a 
digging permit.  

1.6.2 REQUESTS FOR DIGGING PERMITS 

Requests for Digging Permits shall be submitted to Contracting Officer a minimum of seven (7) days prior to the 
start of the work activity covered by the permit. The request for a Digging Permit shall include a narrative 
description of the work to be performed and a detailed map of the area of the excavation clearly marking the 
location of all known utilities or other obstructions. If the work activity covered by the Digging Permit request also 
requires a utility outage, a separate request for the outage shall be submitted in accordance with the paragraph 
entitled CONNECTIONS TO EXISTING UTILITIES. 

1.6.3 PREPARATION OF REQUESTS FOR DIGGING PERMITS 

Prior to submitting a request for a Digging Permit, the Contractor shall carefully review the area to be excavated to 
determine the location of existing utilities and other obstructions. The Contractor will review available drawings and 
will conduct a visual inspection of the site. The Contractor will utilize underground utility detecting devices such as 
metal and cable detectors to determine the location of existing utilities. All utility lines found shall be clearly flagged 
or marked and the location of the utility shall be shown on the drawing to be submitted with the request for Digging 
Permit. 

1.6.4 EXISTING UNDERGROUND UTILITIES 

The Contractor shall exercise utmost care in researching locations of existing utilities and reducing damage to 
existing utilities. Any utilities damaged by the Contractor shall be promptly repaired by the Contractor. The 
Contracting Officer will review and approve any proposed repairs. Any damage to existing utilities will be 
immediately reported to the Contracting Officer and the Base Commander. 

1.7 CONNECTIONS TO EXISTING UTILITIES 

1.7.1 GENERAL 

Any outage involving disruption of electrical service beyond the site area shall be requested in writing at least ten 
(10) days in advance of the date requested for the commencement of the outage. The Contractor shall provide a 
request, detailing the type of outage needed (water, sewer, electrical, steam, etc.), the time needed to perform the 
work, the reason for the outage, and the known affected facilities. The Contracting Officer shall be contacted prior to 
the outage to confirm the time and date. If the Contractor fails to initiate work at the approved time, the Contracting 
Officer may cancel the approved outage and may direct the Contractor to resubmit a new request. No part of the 
time lost due to the Contractors failure to properly schedule an outage shall be made the subject of claim for 
extension of time or for excess costs or damages by the Contractor. 
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1.7.2 EXISTING UNDERGROUND UTILITIES 

The Contractor is provided notice that existing utilities may be present in the construction area. The Contractor shall 
exercise the utmost care in researching locations of existing utility lines by implementing control measures to 
eliminate, or reduce to a level acceptable to the Contracting Officer, the chance of damaging or destroying existing 
utilities. 

1.7.3 USE OF UNDERGROUND UTILITY DETECTING DEVICE 

Prior to any excavation, a metal and/or cable-detecting device shall be used along the route of the excavation. All 
underground utilities discovered by this method will be flagged a minimum distance of one-half (1/2) meter on each 
side of the location. 

1.7.4 HAND EXCAVATION 

Hand excavation methods and special supervisory care shall be used between any flagged markers, in areas of 
known or suspected hazards, and in areas known or suspected to have multiple and/or concentrated utility lines or 
connections. 

1.7.5 REPAIR OF DAMAGED UTILITIES 

The Contractor shall be responsible to repair any utilities damaged by him. The method of repair and schedule for 
performance of the repair shall be coordinated with, and subject to the approval of, the Contracting Officer. The 
repair work and any temporary work required to keep the system operational while repairs are being completed, 
shall be performed at no cost to the Government. 

1.8 TEMPORARY OUTAGES OF EXISTING SERVICES 

To minimize outage impact to the mission of the installation, all outages shall be scheduled on weekends or from 
2100 – 0530 hours on duty days and/or as directed by Contracting Officer Representative (COR). The period 
proposed for performance of the outage shall include sufficient contingencies to preclude impact to the peak 
working hours 0530 – 1800 hours during the workweek. 

1.9 WATER  

The Contractor shall install and maintain necessary supply connections and piping for same, but only at such 
locations and in such manner as may be approved by the Contracting Officer. Water required for final testing, 
adjusting and balancing of HVAC systems will be furnished by the Government. Before final acceptance of systems, 
or facilities, all temporary connections and piping installed by the Contractor shall be removed at his expense in a 
manner satisfactory to the Contracting Officer. 

1.10 ELECTRICITY 

Electrical service is not available for use under this contract; therefore all electric current required by the Contractor 
shall be the responsibility of the Contractor, furnished at his own expense.   The Contractor shall provide diesel 
generators to meet his demand requirements.  The means of doing so, such as by temporary distribution systems, 
shall be the responsibility of the Contractor.  All temporary connections for electricity shall be subject to the 
approval of the Contracting Officer and shall comply with Corps of Engineers manual EM 385-1-1 entitled Safety 
and Health Requirements Manual.  All temporary lines shall be furnished, installed, connected and maintained by 
the Contractor in a workmanlike manner satisfactory to the Contracting Officer.  Before final acceptance of systems, 
or facilities, all temporary connections installed by the Contractor shall be removed at his expense in a manner 
satisfactory to the Contracting Officer. 

1.11 WORK OUTSIDE REGULAR HOURS 

If the Contractor desires to carry on work outside regular base duty hours, or on holidays, including the following 
U.S. holidays:  New Year's Day, Martin Luther King Jr Birthday, President’s Day, Memorial Day, Independence 
Day, Labor Day, Columbus Day, Veteran's Day, Thanksgiving and Christmas.  the Contractor shall submit an 
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application to the Contracting Officer.  Due to reliance upon local national laborers and time off due to local 
observances, there may be disruptions.  Potentials dates are the following local observances:  National Islamic 
Holiday of Ashura, Ramadan (actual date varies – check with local authorities).  The Contractor shall allow ample 
time to enable satisfactory arrangements to be made by the Government for inspecting the work in progress.  At 
night, exterior lighting shall be provided in conformance with EM-385-1-1 entitled "Safety and Health 
Requirements Manual". 

1.11.1 EXTERIOR NIGHT LIGHTING 

Exterior night lighting shall be provided in conformance with EM-385-1-1 entitled Safety and Health Requirements 
Manual. 

1.12 SCHEDULING OF WORK IN EXISTING FACILITIES 

As soon as practicable, but in any event not later than thirty (30) calendar days after award of this contract, the 
Contractor shall meet in conference with the Contracting Officer, or his duly authorized representatives, to discuss 
and develop mutual understanding relative to the scheduling of work in and access to the existing facilities where 
work has to be performed under this contract, so that the Contractor's proposed construction schedule is coordinated 
with the operating and security requirements of the installation. 

1.13 SPECIAL FACILITIES AND SERVICES TO BE FURNISHED BY THE CONTRACTOR 

The Contractor shall furnish the facilities and services listed in this clause for Corps of Engineers personnel and 
other persons as designated by the Contracting Officer. All facilities, furnishings, materials, and equipment shall be 
new when furnished at the site. The Contractor shall fully maintain and repair all facilities, furnishings and 
equipment listed below.  All facilities, furnishings, materials, and equipment furnished and/or installed by the 
Contractor under this clause shall remain the property of the Contractor at the completion of the contract.  Facility 
structures shall be modular or containerized, suitable for easy movement at a later date. 

1.14 CERTIFICATES OF COMPLIANCE 

Any certificates required for demonstrating proof of compliance of materials with specification requirements shall 
be executed in accordance with Section 01335 SUBMITTAL PROCEDURES FOR DESIGN/BUILD. Each 
certificate shall be signed by an official authorized to certify in behalf of the manufacturing company involved and 
shall contain the name and address of the Contractor, the project name and location, description and the quantity of 
the items involved, and date or dates of shipment or delivery to which the certificates apply. Copies of laboratory 
test reports submitted with certificates shall contain the name and address of the testing laboratory and the date or 
dates of the tests to which the report applies. Certification shall not be construed as relieving the Contractor from 
furnishing satisfactory material. 

1.15 ACCIDENT PREVENTION 

The Contractor shall comply with all applicable Host Country laws and with such additional measures as the 
Contracting Officer may find necessary in accordance with CONTRACT CLAUSE 52.236-13 entitled ACCIDENT 
PREVENTION (NOV1991)-ALTERNATE 1 (APR 1984). Applicable provisions of the Corps of Engineers manual 
entitled Safety and Health Requirements Manual EM 385-1-1 will be applied to all work under this contract. The 
referenced manual may be obtained from the Contracting Officer at the jobsite or from the Afghanistan Engineer 
District at Kabul, Afghanistan. 

1.15.1 ACCIDENT PREVENTION PROGRAM 

Within fifteen (15) days after award of this contract, and at least ten (10) days prior to the accident prevention pre-
work conference, four (4) copies of the Accident Prevention Plan required by the CONTRACT CLAUSE 52.236-13 
entitled ACCIDENT PREVENTION (NOV 1991)- ALTERNATE I shall be submitted for review by the 
Contracting Officer. The Contractor shall not commence physical work at the site until the Accident Prevention Plan 
(APP) has been reviewed and accepted by the Contracting Officer. The APP shall meet the requirements listed in 
Appendix "A" of EM385-1-1. The program shall include the following: TAC Form 61 " Accident Prevention 
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Program Hazard Analysis (Activity Hazard Analysis)" fully completed and signed by an executive officer of the 
company in block No. 13. The Activity Hazard Analysis is a method in which those hazards likely to cause a serious 
injury or fatality are analyzed for each phase of operations. Corrective action is planned in advance, which will 
eliminate the hazards. An analysis is required for each new phase of work. On large or complex jobs the first phase 
may be presented in detail with the submittal of the Accident Prevention Plan rather than presenting the complete 
analysis. If the plan is to be presented in phases, a proposed outline for future phases must be submitted as a part of 
the initial Accident Prevention Plan submittal. Accident Prevention Plans will be reviewed for timeliness and 
adequacy at least monthly with a signature sheet signed and dated documenting that these reviews took place.  The 
Contractor shall provide a copy of company policy statement of Accident Prevention and any other guidance as 
required by EM 385-1-1, Appendix A. 

1.15.2 GROUND FAULT CIRCUIT INTERRUPTER (GFCI) REQUIREMENT – OVERSEAS 
CONSTRUCTION 

The Corps of Engineers Health and Safety Manual, EM 385-1-1, section 11.D.05.b. states: "The GFCI device shall 
be calibrated to trip within the threshold values of 5 ma +/- 1 ma as specified in Underwriters Laboratory (UL) 
Standard 943." A variance from USACE has been granted allowing 10 ma, in lieu of 5 ma, for overseas activities 
that use 220 Volts (V)/50 hertz (Hz) electrical power. 

1.15.3 TEMPORARY POWER - ELECTRICAL DISTRIBUTION BOXES 

EM 385-1-1 section 11.A.01.a. states, "All electrical wiring and equipment shall be a type listed by a nationally 
recognized testing laboratory for the specific application for which it is to be used." This includes temporary 
electrical distribution boxes. Locally manufactured electrical boxes will not be allowed. Only manufactured 
electrical distribution boxes that meet the European CE requirements, with 10 ma CE type GFCIs installed shall be 
allowed. 

Contractors shall: 

a. Make no modifications that might void any CE or manufacturer certification. 
b. Test the installed systems to demonstrate that they operate properly and provide the 10 ma earth leakage 

protection. 
c. Ensure GFCIs will have an integral push-to-test function. The testing shall be performed on a regular basis. 
d. Check that proper grounding is checked regularly and flexible cords, connectors, and sockets inspected before 

each use. 

1.16 HAZARDOUS MATERIALS 

Should the Contractor encounter asbestos or other hazardous materials, during the construction period of this 
contract, he shall immediately stop all work activities in the area where the hazardous material is discovered. The 
Contractor shall then notify the Contracting Officer; identify the area of danger; and not proceed with work in that 
area until given approval from the Contracting Officer to continue work activities. Hazardous material is considered 
to be asbestos, explosive devices, toxic waste, or material hazardous to health and safety. The Contractor shall 
secure the area from daily traffic until it is safe to resume normal activities. 

1.17 SPARE PARTS 

1.17.1 GENERAL 

The requirements of this clause are in addition to any requirements for the provision of specific spare parts to be 
provided by the Contractor included in Technical Provisions. The Contractor shall furnish spare parts under the 
provisions of this clause for all equipment for which O&M data is to be provided under Clause OPERATION AND 
MAINTENANCE (O&M) DATA of this contract.  The term "spare parts" as used herein shall include spare parts, 
special tools and test equipment. 

1.17.2 SELECTION OF SPARE PARTS TO BE FURNISHED 

The Contractor shall provide a one (1) year’s supply of spare parts based upon the Manufacturer’s 
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recommendations.  The Contractor shall provide master parts lists and lists of special tools and test equipment as a 
part of the equipment O&M data required by Clause OPERATION AND MAINTENANCE (O&M) DATA.  The 
master parts list shall include the supplier's price for each part.  

1.17.3 PROCUREMENT AND DELIVERY OF SPARE PARTS 

The Contractor shall procure and be responsible for delivery, receipt, handling, placing in storage, inventory, and 
turnover to the Contracting Officer all spare parts selected by the Contracting Officer. The Contractor is responsible 
to have one (1) year supply of manufacturer's recommended spare parts on site ready to turn over to the Contracting 
Officer at the time of acceptance of the facility. 

1.17.3.1 SHIPMENT AND DELIVERY 

The Contractor shall be responsible for the shipment and delivery of spare parts to the location on or near the site in 
Afghanistan as selected by the Contracting Officer. The Contractor shall provide all manpower and equipment 
required to receive and place into designated storage areas all spare parts purchased under this clause. The 
Contractor shall give the Contracting Officer thirty (30) calendar days notice of arrival at the site of the first 
shipment. 

1.17.3.2 TURNOVER OF SPARE PARTS 

The Contractor shall notify the Contracting Officer seventy-two (72) hours prior to delivery of spare parts to the 
designated storage area. The Contractor and the Contracting Officer will perform a joint inventory of the spare parts 
and the spare parts will be turned over to the Contracting Officer.  Spare parts purchased under this clause shall not 
be used by the Contractor. 

1.17.3.3 PARTS AND PACKAGE IDENTIFICATION 

Prior to shipment from point of purchase, each spare part shall be tagged or otherwise marked or labeled. Such 
labeling may be placed or affixed to the container, box or packaging in which spare parts are located when it is not 
feasible to place or affix such labeling directly on each spare part. Tags or labels shall include, but not necessarily be 
limited to; part number, description, parent equipment name and number location, project and/or other data as 
directed by the Contracting Officer. 

1.17.3.4 PRESERVATION AND PACKAGING INSTRUCTION 

e. Items ordered under this contract shall be preserved and packed for a minimum of three (3) years shelf life 
storage. All items shall be individually packaged except when the manufacturer specifies that the items are to be 
used in sets. Appropriate identification labels must be affixed to the items protective box or package. After the 
spare parts are packaged, the manufacturer shall weigh the spare parts and packaging and place the weight and 
size of the packaged container on the label with other information as outlined herein. Each item, not normally 
identified with manufacturer's name and part number, shall have an appropriate label affixed to it with 
manufacturer's name and part number. 
 

f. Machined spare parts shall be lubricated or coated in order to withstand extensive periods of storage in a highly 
corrosive atmosphere. 
 

g. Large items (greater than 22.7 kg (50 lbs.), or larger than 0.03 CM (one cubic foot) shall be packaged in 
waterproof wooden boxes and properly braced.  Cushioning shall be used to prevent damage to the item and to 
the packaging material.  
 

h. Solid state components, such as diodes, transistors, integrated circuits or equipment consisting of such parts that 
can be damaged as a result of static electricity and other stray electro-magnetic fields shall be packaged in heat-
sealed, aluminum foil, laminated, flexible packages. 
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i. All other spare parts shall be packaged in heat sealed plastic bags or wrap. Delicate and more fragile items such 
as test equipment shall be cushioned or wrapped with transparent bubble wrap material prior to being inserted 
into the plastic package. 

1.17.4 WARRANTY 

All spare parts provided by the Contractor under this clause are subject to the general warranty clauses of this 
contract. 

1.17.5 PAYMENTS FOR SPARE PARTS 

Payments for spare parts specifically required in this contract shall be considered as part of those equipment costs 
and shall be included in bid items as appropriate. Payment for handling, delivery, inventory, turnover, customs, 
overhead or profit shall not be paid or allowed under this Contract Provision, and shall be included in the cost for 
installation of this equipment under the other appropriate bid items of this contract. Payment for the spare parts 
portion of the appropriate bid items will be made after the spare parts have been accepted at the site by the 
Contracting Officer. Payments for equipment costs under this clause shall constitute full payment for all cost of the 
spare parts and associated cost of preservation and packaging, and cost of surface shipment to the site. Other 
ancillary costs shall be included by the Contractor under the other appropriate bid items of this contract and no 
additional cost except as provided herein will be allowed. 

1.18 OPERATION AND MAINTENANCE (O&M) DATA 

1.18.1 GENERAL 

The requirements contained herein are in addition to all shop drawings submission requirements stated in other 
sections of the specifications. The Contractor shall include the provisions for all items required under this clause in 
all purchase orders and sub-contract agreements. Submittals required hereinafter will not relieve the Contractor of 
any responsibilities under the Warranty of Construction Provisions of this contract or under the various Guarantee 
Clauses of the Technical Provisions. 

1.18.2 SUBMITTALS 

The Contractor shall submit all items requiring submission of O&M data under this and other sections of these 
specifications in accordance with Section 01335 SUBMITTAL PROCEDURES FOR DESIGN/BUILD of the 
specifications. 

1.18.3 OPERATION AND MAINTENANCE (O&M) DATA 

The Contractor shall furnish operation and maintenance manuals for all facilities constructed under this contract. 
The manuals shall be loose leaf, indexed and shall consist of manufacturer's brochures, manufacturer's operation and 
maintenance manuals, service and repair manuals, catalogs, service bulletins, instruction charts, diagrams, other 
information as necessary to support the operation and maintenance of the end items of equipment, assemblies and 
systems. Each type of facility (housing, barracks, mosque, etc.) shall be covered by a separate manual (or manuals) 
consisting of all data pertaining to the equipment and/or systems within that facility. Identical equipment within a 
single major system shall require only one submittal of data. The Contractor shall furnish all O&M manuals to the 
Contracting Officer not less than thirty (30) calendar days prior to contract completion. Required number of 
submittals (number of sets) shall be as specified in Section 01335 SUBMITTAL PROCEDURES FOR 
DESIGN/BUILD. 

1.18.4 RECOMMENDED SPARE PARTS LIST 

The Contractor shall furnish a recommended spare parts list containing equipment manufacturers' recommendations 
for five (5) years; two (2) years and one (1) year spare parts stock levels in Afghanistan. Current unit price and 
effective date, lead time, shelf life for each individual part, and total cost of all recommended parts shall be 
furnished. 
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1.18.5 SUPPLEMENTAL SUBMITTALS OF DATA 

After initial submittal of O&M manuals and until final acceptance of all equipment, the Contractor shall prepare and 
deliver to the Contracting Officer supplemental technical data as previously described for all changes, modifications, 
revisions and substitutions to equipment and components. For equipment or systems introduced into the contract 
under change order, or modified by change order, supplemental data shall be furnished within forty-five (45) 
calendar days after issuance of the change order. The supplemental data furnished shall be properly prepared and 
identified for insertion into the O&M manuals. 

1.18.6 FRAMED INSTRUCTIONS FOR SYSTEMS 

Approved wiring and control diagrams showing the complete layout of the entire system, including equipment, 
piping, valves and control sequence, framed under glass or in approved laminated plastic, shall be posted, where 
applicable, in all mechanical equipment rooms. In addition, detailed operating instructions explaining safe starting 
and stopping procedures for all systems shall be prepared in typed form along with the inspections required to insure 
normal safe operations. The instructions shall be framed as specified above for the wiring and control diagrams and 
posted beside the diagram. Proposed diagrams, instructions, and other sheets shall be submitted for approval prior to 
posting. Operating instructions shall be posted before acceptance testing of the systems and verified during 
acceptance testing. 

1.18.7 ADDITIONAL SUBMITTALS/RE-SUBMITTALS 

The Contracting Officer reserves the right to determine whether the above specified information, as furnished by the 
Contractor, is adequate and complete and to require such additional submittals by the Contractor as necessary to 
insure that adequate information has been furnished to provide the satisfactory operation and maintenance of the 
various items of equipment and to fulfill the intent of the specifications. Additional submittals or resubmittals 
supplementing incorrect or incomplete data shall be made within thirty (30) calendar days after receiving notice by 
the Contracting Officer. All costs arising from these resubmissions shall be borne by the Contractor. 

1.19 INSTRUCTIONS AND TRAINING FOR OPERATION AND MAINTENANCE 

1.19.1 GENERAL 

The Contractor shall be responsible for the instruction and training of operating and maintenance personnel as 
specified below and in the Technical Provisions of the specifications. Unless otherwise indicated in the Technical 
Provisions, operating and maintenance instructions shall be given for a minimum period as follows: 

Title        Duration of Training 

Mechanical Systems      10 Days 

Electrical Systems      10 Days 

1.19.2 OPERATION AND MAINTENANCE TRAINING 

The Contractor shall provide competent instructors for training of personnel designated by the Contracting Officer to 
operate mechanical and electrical building systems and equipment, perform the required preventive maintenance to 
minimize breakdown, and to perform necessary repairs when malfunction or breakdown of equipment occurs. Such 
training shall consist of classroom and on-the-equipment training for the period specified, which shall be completed 
prior to acceptance of a system or equipment, as applicable. The instructor(s) shall have no other duties during the 
period of training. Classroom instruction shall not exceed fifty percent (50%) of the total training time, with the 
balance devoted to on-the-equipment demonstration and familiarization. Emphasis will be given to both electrical 
and mechanical features, in accordance with approved training plans. 

1.19.3 ARRANGEMENTS 

The training shall be for not less than the periods of time specified, five (5) days per week, and eight (8) hours per 
day, subject to review and approval by the Contracting Officer. Each individual training session shall be presented 
one time only, shall be videotaped in a television system compatible with the local area, and be scheduled in a 
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manner acceptable to the Contracting Officer. At the completion of training, the videotapes shall become the 
property of the Government. In addition to the Contractor's requirements to video tape each training section, the 
Government reserves the right to record, in any manner, the subject training material, or training sessions given by 
the Contractor, without additional cost to the Government. 

Recordings obtained will be used in future training by the Government. The operating and maintenance manual data, 
as specified to be furnished in these Special Clauses, shall be used as the base material for training. 

1.19.4 SCHEDULING 

The Contractor shall contact the Contracting Officer for the purpose of preliminary planning, scheduling, and 
coordination of training, to maximize effectiveness of the training program for available operating and maintenance 
personnel. The Contractor shall initiate and make arrangements for such contact within thirty (30) calendar days 
after receipt of notification of award of contract; and shall include all significant times in scheduling and completing 
training in his PROJECT SCHEDULE. The Contractor shall provide a draft outline of training outline in sufficient 
detail to provide a broad indication of the type of scope of training to be given. It shall include but not be limited to; 
(a) a list of subjects to be presented; (b) estimated amounts of classroom and on-the-equipment instruction for each 
subject; (c) a list of minimum qualifications for instructors; and (d) discussions concerning the types and amounts of 
visual aids, reference materials, tools and test equipment, mock-up and other training materials that will be 
employed during training. 

1.19.5 PRELIMINARY PLAN 

The Contractor shall submit seven (7) copies of an outline of his proposed training plan to the Contracting Officer 
for review and approval not later than 60 calendar days after award of this contract. The plan will be reviewed and 
coordinated with the content of the O&M manuals. 

1.19.6 PLAN 

The Contractor shall submit seven (7) copies of his proposed training plan to the Contracting Officer for approval 
not later than ninety (90) calendar days prior to start of any training. The plan shall include the following; (a) a 
weekly outline showing overall form and design of training presentation; (b) a day-by-day schedule showing time 
intervals, the major and subordinate subjects to be covered in each, the name of the instructor(s) and qualification 
summary of each, and identification of related handouts; (c) summary of the number of hours of classroom and on-
the-equipment training; (d) a list of reference materials to be provided by the Contractor to the trainees; and (e) a list 
and description of the training materials to be used, such as text, visual aids, mock-up, tools, etc. The Contractor 
shall be responsible for furnishing all training materials except the following: The Government will provide space, 
chairs, and tables for classroom training, and three (3) sets of the five (5) sets of O&M Manuals required by the 
Contractor per Section 01335 SUBMITTAL PROCEDURES FOR DESIGN/BUILD of the specifications. Provision 
of these manuals is solely for reference purposes, and in no way relieves the Contractor from providing all 
instruction and materials necessary for training personnel designated by the Government. All costs for resubmission 
of training plans, training materials, etc., as requested by the Contracting Officer shall be borne by the Contractor.  
Resubmittals shall be made within twenty (20) days of notice from the Contracting Officer. 

1.19.7 ATTENDANCE ROSTER/TAC FORM 356 

The Contractor shall develop an attendance roster or a similar document indicating each student’s attendance, prior 
to the start of each class, subject and/or topic. This includes both "Hands-On" and classroom training. It is strongly 
recommended that each student trained be required to sign this document at the beginning of each class day for each 
and every class, subject and/or topic taught on that day. The Contractor's failure to have student attendance verified 
in writing may be cause for the Government to order the Contractor to repeat schooling where evidence of 
attendance cannot be verified. No part of the time lost due to such repeat instruction shall be made the subject of 
claim for extension of time or for excess costs or damage by the Contractor. Within ten (10) working days after 
completion of Operation and Maintenance Training conducted in accordance with this clause and/or applicable 
Technical Provision section, the Contractor shall complete and submit TAC Form 356 "Operation and Maintenance 
Training Validation Certificate". The attendance roster shall be included as an attachment to TAC Form 356. 
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1.20 CONTRACTOR FURNISHED EQUIPMENT LISTS 

The Contractor shall furnish a list of all items, other than integral construction type items, furnished under the 
contract. Items such as furniture, drapes, rugs, vehicles, office machines, appliances, etc., shall fall under this 
category. The Contractor's list shall describe the item; give the unit price and total quantities of each. Model and 
serial numbers for equipment shall be provided when applicable. The Contractor shall keep an up-to-date register of 
all covered items and make this information available to the Contracting Officer at all times. Prior to acceptance, the 
Contractor shall submit the complete register to the Contracting Officer. 

1.21 TIME EXTENSIONS 

1.21.1 GENERAL 

This provision specifies the procedure for determination of time extensions for unusually severe weather in 
accordance with the Contract Clause 52.249-10 entitled DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984. 
The listing below defines the anticipated monthly unusually severe weather for the contract period and is based on 
National Oceanic and Atmospheric Administration (NOAA) or similar data for the geographic location of the 
project. The schedule of anticipated unusually severe weather will constitute the baseline for determining monthly 
weather time evaluations. Upon award of this contract and continuing throughout the contract each month, actual 
unusually severe weather days will be recorded on a calendar day basis (including weekends and holidays) and 
compared to the monthly anticipated unusually severe weather in the schedule below. The term "actual unusually 
severe weather days" shall include days actually impacted by unusually severe weather.  The Contractor's schedule 
must reflect the anticipated unusually severe weather days on all weather dependent activities.  

 

Nimroz Province - Zaranj 

             

 

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

   13 6 1 1 0 0 0 0 0 1 4 9 35 

 

 

1.21.2 WEATHER DELAYS 

The number of actual unusually severe weather days shall be calculated chronologically from the first to the last day 
in each month. Unusually severe weather days must prevent work for fifty percent (50%) or more of the Contractor's 
workday and delay work critical to the timely completion of the project. If the number of actual unusually severe 
weather days exceeds the number of days anticipated in the paragraph above, the Contracting Officer will determine 
whether the Contractor is entitled to a time extension. The Contracting Officer will convert any qualifying delays to 
calendar days and issue a modification in accordance with the Contract Clause 52.249-10 entitled DEFAULT 
(FIXED-PRICE CONSTRUCTION) APR 1984. 

1.21.3 OTHER DELAYS 

Construction delays due to full or partial base closures due to incidents such as demonstrations, civil unrest and 
outright attacks will be examined on an individual basis for consideration of time extensions. 

1.22 STANDARDIZATION 

Where two or more items of the same type or class of product, system or equipment furnished in this project are 
required, the units shall be products of the same manufacturer and shall be interchangeable when of the same size, 
capacity, performance characteristics, and rating. The only exception to this requirement is where the items are 
interchangeable due to conformance with industry standards (valves, fittings, etc.); they need not be by the same 
manufacturer. This requirement applies to all manufactured items in the project that normally require repair or 
replacement during the life of the equipment. 
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1.23 COMPLIANCE WITH HOST COUNTRY RULES AND CUSTOMS 

The laws of Host Country may prohibit access to certain areas of the country that are under military control. The 
Contractor shall furnish the Contracting Officer the names of personnel, type, and amounts of equipment, dates and 
length of time required at the site, and the purpose of entering the host country. It is understood that areas to which 
rights of entry are provided by the Host Government are to be used only for work carried out under the contract and 
no destruction or damages shall be caused, except through normal usage, without concurrence of the Host 
Government. 

1.23.1 CONTRACTOR'S RESPONSIBILITIES 

The following items are the sole responsibility of the Contractor to investigate, estimate as to cost, and assume the 
risk, as normally encountered by Contractors. The Contractor shall be responsible for determining the effect of the 
following on his own cost of performance of the contract and for including sufficient amount in the contract price:  

a. Official language and type of accounts required to satisfy the officials of the Local Government. 
b. Entry and exit visas, residence permits, and residence laws applicable to aliens. This includes any special 

requirements of the Host Government, including those required by local Labor Offices, which the Contractor 
may have to fulfill before an application for a regular block of visas will be accepted. 

c. Passports, health and immunization certificates, and quarantine clearance. 
d. Compliance with local labor and insurance laws, including payment of employer's share of contribution, 

collecting balance from employee and paying into insurance funds. 
e. Strikes, demonstrations and work stoppage. 
f. Collection through withholding and payment to local Government, of any Host Country income tax on 

employees subject to tax. 
g. Arranging to perform work in the Host Country, to import personnel, to employ non-indigenous labor, to 

receive payments and to remove such funds from the country. 
h. Operating under local laws, practices, customs and controls, and with local unions, in connection with hiring 

and firing, mandatory wage scales, vacation pay, severance pay, overtime, holiday pay, 7th day of rest, legal 
notice or pay in lieu thereof for dismissal of employees, slowdown and curtailed schedules during religious 
holidays and ratio of local labor employed in comparison to others. 

i. Possibility of claims in local bureaus, litigation in local courts, or attachment of local bank accounts. 
j. Compliance with workmen's compensation laws and contributions into funds.  Provisions of necessary medical 

service for Contractor employees. 
k. Special license required by the local Government for setting up and operating any manufacturing plant in the 

Host Country, e.g. concrete batching, precast concrete, concrete blocks, etc. 
l. Sales within the host country of Contractor-owned materials, and equipment. 
m. Special licenses for physicians, mechanics, tradesmen, drivers, etc. 
n. Identification and/or registration with local police of imported personnel. 
o. Stamp tax on documents, payments and payrolls. 
p. Base passes for permanent staff, day laborers, motor vehicles, etc. 
q. Compliance with all customs and import rules, regulations and restrictions, including, but not limited to, local 

purchase requirements. 

1.24 EMPLOYEE ACCESS TO PROJECT SITE 

1.24.1 EMPLOYEE IDENTIFICATION 

The Contractor shall be responsible for furnishing to each employee and for requiring each employee engaged on the 
work, to display identification as approved and directed by the Contracting Officer. Prescribed identification shall 
immediately be delivered to the Contracting Officer for cancellation upon release of any employee. When required, 
the Contractor shall obtain and provide fingerprints of persons employed on the project. Contractor and 
subcontractor personnel shall wear identifying markings on hard hats clearly identifying the company for whom the 
employee works. 
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1.24.1.1 PREPARATION OF IDENTIFICATION BADGES 

The Contractor shall be required to prepare a written application inclusive color photographs and provide all 
materials and labor necessary to prepare an identification badge, laminated in plastic, containing the employee's 
name, badge number, color photo, height and weight, the name of the Contractor's organization and for requiring 
each employee engaged on the work to display this identification as directed by the Contracting Officer. The 
Contractor shall submit each application and draft badge through the Contracting Officer to the Base Security 
Office. A minimum of thirty-five workdays shall be allowed for Government review and certification of badges. The 
Base Security Office will certify each draft badge by signature, stamp, seal or any combination thereof. Upon 
certification by the Base Security Office, the badges will be returned to the Contractor for final preparation, 
lamination, and issuance. Badges shall not be taken out of country during periods of travel or absence. During such 
periods, the Contractor may be permitted to issue temporary identification badges. 

1.24.1.2 EMPLOYEE BACKGROUND AND HISTORICAL INFORMATION 

The Contractor shall be required to prepare and maintain personal background and historical information forms on 
each employee. These forms may be reviewed by the Base Security Office. The required information shall include 
but not necessarily be limited to the following: 

a. Full name. 
b. Place and date of birth. 
c. Three (3) current color photographs. 
d. Copy of Citizenship/Nationality identification. 
e. Copy of Passport. 
f. Copy of drivers license. 
g. Police Background Check. 
h. Work History. 
i. Personal background information. 
j. Copy of Work Permit and/or Visa. 
k. Permanent home of record and in-country address. 
l. Other information mandated by local law, the Base Security Regulations or that may be required to coordinate 

and process the necessary documentation with the government offices responsible for the approval.  
m. Registration, insurance company, policy number and expiration date for each vehicle. 

1.24.2 IDENTIFICATION OF CONTRACTOR VEHICLES  

The Contractor shall be responsible for requiring each vehicle engaged in the work to display permanent vehicular 
identification as approved and directed by the Contracting Officer. If acceptable to the Base Security Office and 
approved by the Contracting Officer, the Contractor may institute a system of non-permanent temporary 
identification for one-time delivery and transit vehicles. Each Contractor vehicle, machine, piece of equipment, or 
towed trailers, shall show the Contractor's name such that it is clearly visible on both front doors of the vehicle and 
both sides of a towed trailer. A valid license plate shall be displayed at all times. Contractor vehicles operated on 
Government property shall be maintained in a good state of repair, shall be insured, and shall be registered in 
accordance with Afghan Law. 

1.24.3 SECURITY PLAN 

The Contractor shall submit to the Contracting Officer a security plan as required in Contract Section 01040. 

1.25 RADIO TRANSMITTER RESTRICTIONS 

To preclude accidental actuation of sensitive electronic equipment, the Contractor shall not use radio-transmitting 
equipment without prior approval of the Contracting Officer. 
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1.26 PUBLIC RELEASE OF INFORMATION 

1.26.1 PROHIBITION 

There shall be no public release of information or photographs concerning any aspect of the materials or services 
relating to this bid, contract, purchase order, or other documents resulting there from without the prior written 
approval of the Contracting Officer. 

1.26.2 SUBCONTRACT AND PURCHASE ORDERS 

The Contractor agrees to insert the substance of this clause in all purchase orders and subcontract agreements issued 
under this contract. 

1.27 ATTACHMENTS 

TAC FORM 61 - Accident Prevention Program Hazard Analysis 

TAC FORM 356 - Operation and Maintenance Training Validation Certificate 

2 LOCAL CLAUSES 

2.1 APPLICATION OF US CRIMINAL JURISDICTION 

Reference DODI 5525.11.  The contractor is directed to provide all of its personnel working under this contract, and 
to require all of its subcontractors to provide their personnel, with written notification that - with the exception of 
nationals of Afghanistan and those ordinarily resident in Afghanistan - contractor and subcontractor personnel, and 
the dependents of contractor and subcontractor personnel who are residing with such personnel, may be subject to 
US criminal jurisdiction as provided for in the Military Extraterritorial Jurisdiction Act, 18 USC 3261-3267; see 
Section 3267(1)(A)(iii)(I) and (2)(A)(iii).  A copy of the notice shall be furnished to the contracting officer upon 
award of the contract, along with a certification by an authorized company representative attesting to the provision 
of the notification to contractor personnel.  

2.2 ATTACKS FROM HOSTILE ENTITIES 

This contract is firm fixed-price.  Costs incurred in the performance of project execution that arise from the attacks 
of hostile entities, such as costs arising from damage to or destruction of contractor equipment and facilities, and 
damage to or destruction of the project prior to Government acceptance, are the sole responsibility of the contractor.  
The Government makes no guarantee to provide the contractor with security, and bears no obligation to reimburse 
the contractor for costs arising from the attacks of hostile entities.  When appropriate, the Contracting Officer may 
provide the contractor with an equitable adjustment with respect to time – but not cost – in accordance with clause 
52.249-10; see 52.249-10(b)(1)(i) and (2). 

2.3 INSTALLATION ACCESS AND BADGING 

This contract is firm fixed-price.  It is the responsibility of the contractor to be knowledgeable of and to abide by any 
and all applicable installation access procedures and requirements, to include any and all badging procedures and 
requirements that may be necessary for contractor access to the project site.  Such procedures and requirements may 
change over the course of contract performance; it is the responsibility of the contractor to plan accordingly in order 
to meet its existing obligations under this contract.  The US Army Corps of Engineers, Afghanistan Engineer 
District, neither controls nor is responsible for any such installation access procedures, requirements or changes 
thereto.   

2.4 CUSTOMS CLEARANCE 

Reference clauses are 52.229-6 and 52.225-13.  This contract is firm fixed-price.  It is the responsibility of the 
contractor to be knowledgeable of and to abide by any and all applicable customs clearance procedures and 
requirements that may be necessary for the transportation of supplies and equipment into Afghanistan.  Such 
procedures and requirements may change over the course of contract performance; it is the responsibility of the 
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contractor to plan accordingly in order to meet its existing obligations under this contract.  The US Army Corps of 
Engineers, Afghanistan Engineer District, neither controls nor is responsible for any such customs clearance 
procedures, requirements or changes thereto. 

2.5 TRAVEL WARNINGS 

The contractor shall provide all personnel working under this contract, and shall require subcontractors to provide 
their personnel, with a written notification advising such personnel to be aware of US State Department Travel 
Warnings with respect to Afghanistan, available at http://travel.state.gov, in the event they wish to consider bringing 
their dependants into Afghanistan.  A copy of the notice shall be furnished to the contracting officer upon award 
of the contract, along with a certification by an authorized company representative attesting to the provision of the 
notification to contractor personnel.  At no time, subject to the written approval of the contracting officer, may the 
contractor allow such dependants, or any other unauthorized individuals, to be present on the project site grounds, 
whether in transit or otherwise.  

2.6 DRUG-FREE WORKFORCE 

Documentation of the contractor’s drug-free workforce program as required by clause 252.223-7004(b) shall be 
furnished to the contracting officer upon award of the contract. 

2.7 COMBATING TRAFFICKING IN PERSONS, COMMERCIAL SEX ACTS, FORCED LABOR 

A copy of the employee notification statement as required by clause 252.222-7006(d) shall be furnished to the 
contracting officer upon award of the contract, along with a certification by an authorized company representative 
attesting to the provision of the notification to contractor personnel. 

 

2.1 CONTROL OF GOVERNMENT FURNISHED MATERIALS (GFM) 

2.2 GOVERNMENT FURNISHED MATERIALS 

The Contractor shall use Government Furnished Materials (GFM) for authorized purposes only.   

The GFM consists of arch-span steel rolls as described in section 01010 of this contract.  Steel specifications and 
finish requirements are identified herein.  GFM material shall be picked-up from the distribution center and 
delivered to the work site by the Contractor.   Those components that are to be GFM for this project and the 
estimated quantity of materials and equipment required are presented in Section 01010.   

Distribution of GFM will be in CONEX containers with a maximum size of 20’ x 8’-6” x 9’-6”, and a weight not 
exceed 36,000 pounds. 

The Contractor shall be responsible for all other materials not listed as GFM. 

2.2.1 GFM AVAILABILITY AT DISTRIBUTION CENTERS 

The total amount of material and equipment available at the Distribution Center (For location of Distribution Center 
see paragraph 2.2.6 below) for weekly retrieval by the Contractor is limited to the quantity of materials and 
equipment available.   

The material and equipment will be in CONEX Containers.  See paragraph 2.2 for maximum container size and 
weight. 

It is the sole responsibility of the Contractor to provide appropriate conveyance for the pick-up and delivery to the 
project site of these containers, delivery of empty CONEX containers and Excess GFM back to the delivery center, 
and Material Handling Equipment needed to load and unload the containers from the delivery trucks at the project 
site.   

The Distribution Center will provide Material Handling Equipment (MHE) to load the containers on the Contractor 
supplied conveyance.  
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2.2.2 GFM ORDERING PROCESS 

2.2.2.1 SUBMITTAL OF GFM REQUEST FORMS 

Within 60 days of NTP, the contractor shall provide a completed GFM Request Form to the following email 
addresses:  

AES-GFM/E@usace.army.mil. 

stephen.arundell@supreme-group.net  

Mukesh.gurung@supreme-group.net 
 
edmund.w.starnes@usace.army.mil  (USACE RE)  
 
leslie.k.olson@usace.army.mil    (USACE PE)  
 
andrew.r.burrows@usace.army.mil  (USACE NCOIC)  
 
james.b.reed@usace.army.mil       (USACE OIC) 
 
 
 Any additional email addresses shall be provided to the Contractor at the Preconstruction meeting. 
 
Separate GFM Request Forms shall be submitted for each Arch-Span structure within the contract.  The schedule 
shall identify the Contractor’s required quantities for each GFM type as well as the preferred pick up dates.  It shall 
be the Contractor’s responsibility to verify the estimated GFM quantities identified within the solicitation.  The 
submittal shall also include: 

A. Quantity take-off calculations for each GFM item 

B. Details required to confirm the quantity take-off calculations 

C. A detailed description of excess calculation 

D. A detailed description of scrap calculation 

E. Identification of the estimated quantity and disposal locations of scrap material 

F. A clear statement of any additional GFM quantities per item that would be required beyond the 
estimated quantities in the solicitation. 

2.2.3 FIRM SCHEDULING PROCESS 

Within 5 days of the order submittal, a GFM order confirmation will be sent to the Contractor.  The confirmation 
will contain the approved GFM Request Form and will identify assigned pickup date(s) and time(s) within 5 days of 
the Contractor’s requested pickup date(s) and time(s). 

2.2.4 GFM CHANGE REQUEST PROCESS 

If a change to the approved GFM schedule becomes necessary, the Contractor shall submit a change request to the 
Contracting Officer using the GFM Request Form.  The Contractor shall be judicious with respect to schedule 
changes, as the changes may not be approved by the Contracting Officer.  Change requests will be responded to 
within (5 of days).  Upon approval new pickup dates will be rescheduled within (5 of days) of the Contractor’s 
submittal of the change request. 

2.2.5 FINAL MATERIAL ORDER REQUIREMENT  

Five (5) days prior to the pick-up of the last 10% of the material, the Contractor shall submit drawings and 
calculations that support the final request.  The drawings shall illustrate the progress made with the material 
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previously received as well as the remaining work to be constructed.  The Contractor shall submit this data to the 
Contracting Officer utilizing the GFM Request From identified as “final.”  Submittal of a final GFM Request Form 
is required, even if there have been no changes since the original submittal. 

2.2.6 DISTRIBUTION CENTER LOCATION 

The Contractor shall pick up the GFM from and return empty conexes to the distribution center located at the 
Supreme Helmand Regional Distribution Facility (DoDAAC Designation UY0318).  The Supreme Helmand 
Regional Distribution Facility is located 3 km North of Camp Bastion in Helmand Province, Afghanistan. 

2.2.7 LATE OR MISSED PICK UP 

For late or missed pick up, requests to reschedule pickup times are subject to scheduling constraints and therefore 
shall be granted at the Government’s discretion.  The Government will not be liable for delays in the event of a 
missed pick up. 

2.2.8 GFM DISTRIBUTION CENTER POC 

Any additional (or revised) POCs other than stated in Section 2.2.2.1 shall be determined by the Government upon 
award of the contract.   

2.3 CONTRACTOR TAKING POSSESSION OF GFM 

It shall be the Contractor’s responsibility to pick up and transport from the Distribution Center.  The Government  
assumes responsibility for ensuring that the GFM satisfies contract specifications and has conducted QC spot checks 
of GFM prior to packaging and loading in the Containers.  It will remain the Contractor’s responsibility to visually 
inspect the GFM with a Government representative while unloading the contents of the containers after reaching the 
project site to ensure there is no damage and that the materials and equipment still meet the contract specifications. 

The Contractor is considered to take custody of the GFM by signing the Form DD1149.  GFM Containers are picked 
up at the Distribution Center.  The Contractor shall be responsible for all of the GFM in its custody.  The Contractor 
shall retain custody of the GFM until one or more of the following occurs: 

1. USACE accepts the completed project 
2. Excess GFM is properly returned to Government custody 
3. Scrap GFM is disposed of properly 

2.3.1 CONTRACTOR’S GFM CONTROL SYSTEM  

The Contractor shall have in place a system of controls that provide for the care of GFM.  Minimum standards for 
the care of GFM and Contractor and subcontractor responsibilities are as follows: 

1. GFM shall be properly identified and marked as GFM by the Contractor. 
2. Movement of GFM shall be coordinated via a system that allows for the chain of custody and location of 

GFM to be known at all times. 
3. Subcontractors shall also be accountable for the location and disposition of GFM that has been transferred 

to their control. 
4. Commingling of GFM and Contractor property will be allowed when necessary for the performance of 

work associated with this solicitation. 
5. The Contractor shall be able to trace and identify all GFM back to its originating container. 

2.3.2 INVENTORY AND REPORTING 

The Contractor shall conduct and record a full inventory upon arrival of materials to the project site and 
shall provide the Government with copies of all inventories. 

The Contractor will be required to conduct and record full inventories of the GFM in its possession at the following 
times: 



SECTION 01060-19  

1. At 75% construction completion 
2. At the completion of work 
3. After the loss, damage, or destruction of GFM 

Form DD1162, shall be used to submit an inventory to the Contracting Officer within (5 of days) following the 
completion of the project, loss, damage, or destruction of GFM. 

2.3.3 CONTAINER RECYCLE PLAN 

It will be the Contractor’s responsibility to transfer the emptied conex containers from the work site back to the 
distribution center. 

Once a container is emptied it is to be returned to the distribution center within 15 days. 

When returned to the distribution center, containers must be serviceable; doors and or hatches operable, no holes cut 
in container(s), no other items welded to container(s), etc. 

2.4 LIABILITY OF GFM 

The Contractor shall be responsible for any additional material costs if willful misconduct or a lack of good faith on 
the part of the Contractor’s managerial personnel caused the need for additional materials, in accordance with FAR 
Clause 52.245-1.  In this case, the Contractor shall still be responsible for constructing the structures per plan and 
specifications to the originally identified point of termination, and for executing all tasks according to the 
established project schedule and at the previously determined contract price. 

2.4.1  UNREASONABLE CONSUMPTION 

Definition:  “Consumption” is the process of incorporating material into an end product or otherwise consuming the 
material in performance of the contract.  Unreasonable consumption of GFM is not considered “loss, damage, or 
destruction” under FAR 45.104.  Material consumption will be determined to be unreasonable when it exceeds the 
amounts supported by Material Request forms and planning documents.  In the event of unreasonable consumption, 
a liability determination will be made by the Contracting Officer. 

2.4.2 EXCESS GFM 

Excess GFM Definition: GFM not used by the contractor is defined as excess material.  Material will be defined as 
scrap if less than the thresholds for Excess GFM. 

2.4.2.1 EXCESS MATERIAL TRANSFER   

The Contractor shall complete Form DD1149, to identify the excess GFM that will be delivered to the Distribution 
Facility and must submit the form to the Contracting Officer not less than 30 days prior to the desired GFM delivery 
date.  The Contractor shall also identify the desired delivery date and time.  The Government will identify an 
approved delivery date and time within 5 days of receipt of the DD1149 request.  The excess delivery list shall 
identify the number, type, and size of units being delivered to the storage site.  The Contractor shall be responsible 
for unloading the GFM and arranging it in an orderly fashion at the Distribution Facility. 

2.4.2.2 EXCESS STORAGE LOCATIONS 

Custody of the excess GFM will be transferred to the Government only after the GFM is unloaded, arranged, and 
inventoried by the Contractor.  It is the Contractor’s responsibility to receive a signed receipt for the transfer of 
excess GFM, on the DD1149, prior to leaving the storage site. 

2.4.3 SCRAP 

Scrap definition: Any waste from production or fabrication and any processed material remaining at end of the 
construction phase that is deemed to be scrap by the COR. 
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All scrap material shall be removed from the project site and disposed of properly by the Contractor, at the 
Contractor’s expense, in accordance with the Scrap Disposal Plan. 

2.4.3.1  SCRAP DISPOSAL PLAN 

The Contractor shall submit a GFM Scrap Disposal Plan to the Contracting Officer within 45 days after Notice to 
Proceed.  The Scrap Disposal Plan shall describe in detail the following:  

a. The location and method of offsite scrap disposal. 
b. Any temporary scrap storage locations located within the work site. 

The Government will be allowed 14 days to review and comment on the Scrap Disposal Plan’s conformance to the 
technical requirements of the solicitation and to the Contractor’s proposal.  The COR will furnish a consolidated 
listing of comments to the Contractor.  The Contractor shall than make the appropriate changes to the Scrap 
Disposal Plan.  Conflicting comments shall then be resolved by the Contractor and the COR.  The Government 
reserves the right to reject the Scrap Disposal Plan if resolution is not possible.  The Contractor shall not dispose of 
any scrap until the Scrap Disposal Plan is approved. 

2.4.3.2 SALES OF SCRAP MATERIAL 

The Contractor may sell any scrap resulting from production under his contract; provided that it is identified in the 
Contractor’s approved Scrap Disposal Plan. 

2.4.3.3 CUSTODY OF SCRAP 

The Contractor shall obtain a signed receipt for the disposal of all scrap.  Final signature shall transfer ownership of 
the GFM from the Government to the company being represented by the final signature. 

 

-- END OF SECTION -- 
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Design and Construction of the Afghan National Army Garrison for the 2nd Brigade, 215th Corps in Delaram, Nimruz Province, Afghanistan 

 
QUESTIONS AND ANSWERS (amendment 0005) 

 

Question 
Number Document Section Question Answer 

 
Document  

Revised 
 

1 
Amendment 

04 
Question 

11 

The provided answer to question #11 states that the 
drawings “SO9 Storage Building” are included in 

Appendix A. We cannot locate Drawing SO9 Storage 
Building, in the appendix A. 

 
Will these drawings be provided?  

 
 

Documents are provided with 
this amendment 

 

2 SOW 2.9.10 

For the Vehicle Maintenance Facility, the drawings 
referenced are stated as ‘D-10-DFAC-Large.’ 

  
Please confirm we should use drawings VM09 for this 

facility. 
Yes.  Use VM09 

 

3 
Amendment 

01 
Answer 1 

In reference to Answer #1, we understand the work is 
located on a current ANA base.   

 
Is the perimeter secured by ANA or Coalition Forces? 

Does the Contractor have to provide armed security for 
this project while inside the base perimeter? 

Does the Contractor have to provide ECP security and 
Explosive detection? 

This is a secure ANA base and 
the perimeter is secured by the 
ANA. The contractor does not 
have to provide armed security 
while inside the base perimeter.  
The contractor does not have to 

provide ECP security and 
Explosive detection. 
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4 
Amendment 

04 
Page 7 of 

10 

The instructions reference a “Visitor Badge Application 
form” for FOB Lindsey. The only Visitor badge 

application located in the solicitation is one for FOB 
Delaram II.  

Is this the application we should use for this project to 
obtain access to FOB Lindsey 

Visitor Badge Application is 
provided with this amendment 
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